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� Payment Bonds 
 Attention is directed to Section 5 of the Special Provisions, regarding contract bonds.  The payment bond shall be in 

a sum not less than one hundred percent of the total amount payable by the terms of the contract. 
 
� Attention is directed to Section 1, "Specifications and Plans," of these special provisions for Amendments To July 

1999 Standard Specifications.  Amendments to the various sections of the Standard Specification have been 
consolidated into Section 1 and dated to reflect the most recent revision. 
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STANDARD PLANS LIST 

 
The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below.  The Revised 

Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the 
project plans. 

 
A10A Abbreviations 
A10B Symbols 
RSP A73C Delineators, Channelizers and Barricades 
RSP T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 
T3 Temporary Railing (Type K) 
T7 Construction Project Funding Identification Signs 
T10 Traffic Control System for Lane Closure On Freeways and Expressways 
T15 Traffic Control System for Moving Lane Closure On Multilane Highways 
RS1 Roadside Signs, Typical Installation Details No. 1 
RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 
RS4 Roadside Signs, Typical Installation Details No. 4 
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State Project with DVBE Goals (06-14-00) 

 
DEPARTMENT OF TRANSPORTATION 

_________________________ 

 

NOTICE TO CONTRACTORS 
 

_________________________ 

 

CONTRACT NO. 04-042234 

04-SM-92-24.1/R25.6 
 

Sealed proposals for the work shown on the plans entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION 
ON STATE HIGHWAY IN SAN MATEO COUNTY IN FOSTER CITY ON ROUTE 92 SAN MATEO-HAYWARD 

BRIDGE. 
 
will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA  95814, until 
2 o'clock p.m. on July 30, 2002, at which time they will be publicly opened and read in Room 0100 at the same address. 

Proposal forms for this work are included in a separate book entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR 
CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY IN FOSTER CITY ON ROUTE 92 SAN 

MATEO-HAYWARD BRIDGE. 
 
General work description:  Existing expansion finger plates to be replaced. 
This project has a goal of 3 percent disabled veteran business enterprise (DVBE) participation. 
 
Bidder inquiries may be made as follows: 
 
The Department will consider bidder inquiries only when a completed "Bidder Inquiry" form is submitted. A copy of the 

"Bidder Inquiry" form is available at the Internet address shown below.  The bidder inquiry shall include the bidder’s name 
and telephone number.  Submit "Bidder Inquiry" forms to : 

 
Construction Program Duty Senior 
111 Grand Avenue 
Oakland, CA 94612 
 
Fax Number: (510) 622-1805 
E-mail:           DUTY_SENIOR_DISTRICT04@ dot.ca.gov 
Tel. Number:  (510) 286-5209 

 
To expedite processing, submittal of "Bidder Inquiry" forms via Fax or E-mail is preferred.  
To the extent feasible and at the discretion of the Department, completed "Bidder Inquiry" forms submitted for 

consideration will be investigated, and responses will be posted on the Internet at: 
 
 http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
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The responses to bidders' inquiries, unless incorporated into formal addenda to the contract, are not a part of the contract, 
and are provided for the bidder’s convenience only. In some instances, the question and answer may represent a summary of 
the matters discussed rather than a word-for-word recitation.  The availability or use of information provided in the responses 
to bidders' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03 of the Standard 
Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to excuse 
the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or 
contract addenda may affect or vary a response previously given. 

No prebid meeting is scheduled for this project. 
Bids are required for the entire work described herein. 
At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C 

licenses:  C-31, C-51. 
The Contractor must also be properly licensed at the time the bid is submitted, except that on a joint venture bid a joint 

venture license may be obtained by a combination of licenses after bid opening but before award in conformance with 
Business and Professions Code, Section 7029.1. 

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code, 
Section 12990. 

Preference will be granted to bidders properly certified as a "Small Business" as determined by the Department of 
General Services, Office of Small Business Certification and Resources at the time of bid opening in conformance with the 
provisions in Section 2-1.05, "Small Business Preference," of the special provisions, and Section 1896 et seq, Title 2, 
California Code of Regulations.  A form for requesting a "Small Business" preference is included with the bid documents.  
Applications for status as a "Small Business" must be submitted to the Department of General Services, Office of Small 
Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento, CA  95814, Telephone No. 
(916) 322-5060. 

A reciprocal preference will be granted to "California company" bidders in conformance with Section 6107 of the Public 
Contract Code.  (See Sections 2 and 3 of the special provisions.)  A form for indicating whether bidders are or are not a 
"California company" is included in the bid documents and is to be filled in and signed by all bidders. 

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of 
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento, 
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490.  Use FAX orders to expedite orders for project 
plans, special provisions and proposal forms.  FAX orders must include credit card charge number, card expiration date and 
authorizing signature.  Project plans, special provisions, and proposal forms may be seen at the above Department of 
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which 
the work is situated.  Standard Specifications and Standard Plans are available through the State of California, Department of 
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA  95815, Telephone No. (916) 445-3520. 

Cross sections for this project are not available. 
The successful bidder shall furnish a payment bond and a performance bond. 
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the 

work is to be done have been determined by the Director of the California Department of Industrial Relations.  These wages 
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of 
the District Director of Transportation for the district in which the work is situated, and available from the California 
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov.  Future effective general prevailing wage 
rates which have been predetermined and are on file with the Department of Industrial Relations are referenced but not 
printed in the general prevailing wage rates. 

 
 
 

 DEPARTMENT OF TRANSPORTATION 
  
  
  
 Deputy Director Transportation Engineering 
  
Dated  July 1, 2002 
 
ASF 
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COPY OF ENGINEER'S ESTIMATE 

(NOT TO BE USED FOR BIDDING PURPOSES) 

04-042234 
 
Item Item Code Item Unit of Measure Estimated Quantity 

1 072009 TEMPORARY DECK BRIDGING  LS LUMP SUM 

2 
(S) 

120090 CONSTRUCTION AREA SIGNS  LS LUMP SUM 

3 
(S) 

120100 TRAFFIC CONTROL SYSTEM  LS LUMP SUM 

4 157560 BRIDGE REMOVAL (PORTION)  LS LUMP SUM 

5 
(F) 

550102 STRUCTURAL STEEL (BRIDGE)  KG 51 950 

6 
(S) 

590116 CLEAN AND PAINT STRUCTURAL STEEL 
(EXISTING BRIDGE) 

LS LUMP SUM 

7 
(S) 

590301 WORK AREA MONITORING  LS LUMP SUM 

8 999990 MOBILIZATION  LS LUMP SUM 
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STATE OF CALIFORNIA 

DEPARTMENT OF TRANSPORTATION 

_____________________________ 

 
SPECIAL PROVISIONS  

 
Annexed to Contract No. 04-042234 

 
SECTION 1.  SPECIFICATIONS AND PLANS 

 
The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1999, and the 

Standard Plans dated July 1999, of the Department of Transportation insofar as the same may apply, and these special 
provisions. 

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take 
precedence over and shall be used in lieu of the conflicting portions. 

 

AMENDMENTS TO JULY 1999 STANDARD 
SPECIFICATIONS 

 
UPDATED JUNE 6, 2002 

 
Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the 

Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard 
Specifications and Special Provisions," of the Standard Specifications.  Whenever either the term "Standard Specifications is 
amended" or the term "Standard Specifications are amended" is used in the special provisions, the text or table following the 
term shall be considered an amendment to the Standard Specifications.  In case of conflict between such amendments and the 
Standard Specifications, the amendments shall take precedence over and be used in lieu of the conflicting portions. 

 
SECTION 2: PROPOSAL REQUIREMENTS AND CONDITIONS 

 
Issue Date:  June 6, 2002 
 
Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard Specifications is 

amended to read: 
 

2-1.03 Examination of Plans, Specifications, Contract, and Site of Work 
• The bidder shall examine carefully the site of the work contemplated, the plans and specifications, and the proposal 

and contract forms therefor.  The submission of a bid shall be conclusive evidence that the bidder has investigated and is 
satisfied as to the general and local conditions to be encountered, as to the character, quality and scope of work to be 
performed, the quantities of materials to be furnished and as to the requirements of the proposal, plans, specifications and the 
contract. 

• The submission of a bid shall also be conclusive evidence that the bidder is satisfied that the character, quality and 
quantity of surface and subsurface materials or obstacles to be encountered insofar as this information was reasonably 
ascertainable from an inspection of the site and the records of exploratory work done by the Department as shown in the bid 
documents, as well as from the plans and specifications made a part of the contract. 

• Where the Department has made investigations of site conditions including subsurface conditions in areas where 
work is to be performed under the contract, or in other areas, some of which may constitute possible local material sources, 
bidders or contractors may, upon written request, inspect the records of the Department as to those investigations subject to 
and upon the conditions hereinafter set forth. 
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• Where there has been prior construction by the Department or other public agencies within the project limits, 
records of the prior construction that are currently in the possession of the Department and which have been used by, or are 
known to, the designers and administrators of the project will be made available for inspection by bidders or contractors, 
upon written request, subject to the conditions hereinafter set forth.  The records may include, but are not limited to, as-built 
drawings, design calculations, foundation and site studies, project reports and other data assembled in connection with the 
investigation, design, construction and maintenance of the prior projects. 

• Inspection of the records of investigations and project records may be made at the office of the district in which the 
work is situated, or in the case of records of investigations related to structure work, at the Transportation Laboratory in 
Sacramento, California. 

• When a log of test borings or other record of geotechnical data obtained by the Department's investigation of surface 
and subsurface conditions is included with the contract plans, it is furnished for the bidders' or Contractor's information and 
its use shall be subject to the conditions and limitations set forth in this Section 2-1.03. 

• In some instances, information considered by the Department to be of possible interest to bidders or contractors has 
been compiled as "Materials Information."  The use of the "Materials Information" shall be subject to the conditions and 
limitations set forth in this Section 2-1.03 and Section 6-2, "Local Materials." 

• When cross sections are not included with the plans, but are available, bidders or contractors may inspect the cross 
sections and obtain copies for their use, at their expense. 

• When cross sections are included with the contract plans, it is expressly understood and agreed that the cross 
sections do not constitute part of the contract, do not necessarily represent actual site conditions or show location, character, 
dimensions and details of work to be performed, and are included in the plans only for the convenience of bidders and their 
use is subject to the conditions and limitations set forth in this Section 2-1.03. 

• When contour maps were used in the design of the project, the bidders may inspect those maps, and if available, 
they may obtain copies for their use. 

• The availability or use of information described in this Section 2-1.03 is not to be construed in any way as a waiver 
of the provisions of the first paragraph in this Section 2-1.03 and bidders and contractors are cautioned to make independent 
investigations and examinations as they deem necessary to be satisfied as to conditions to be encountered in the performance 
of the work and, with respect to possible local material sources, the quality and quantity of material available from the 
property and the type and extent of processing that may be required in order to produce material conforming to the 
requirements of the specifications. 

• The Department assumes no responsibility for conclusions or interpretations made by a bidder or contractor based 
on the information or data made available by the Department.  The Department does not assume responsibility for 
representation made by its officers or agents before the execution of the contract concerning surface or subsurface conditions, 
unless that representation is expressly stated in the contract. 

• No conclusions or interpretations made by a bidder or contractor from the information and data made available by 
the Department will relieve a bidder or contractor from properly fulfilling the terms of the contract. 

 
SECTION 5: CONTROL OF WORK 

 
Issue Date: December 31, 2001 
 
Section 5-1.02A, "Trench Excavation Safety Plans," of the Standard Specifications is amended to read: 
 

5-1.02A   Excavation Safety Plans 
• The Construction Safety Orders of the Division of Occupational Safety and Health shall apply to all excavations.  

For all excavations 1.5 m or more in depth, the Contractor shall submit to the Engineer a detailed plan showing the design 
and details of the protective systems to be provided for worker protection from the hazard of caving ground during 
excavation.  The detailed plan shall include any tabulated data and any design calculations used in the preparation of the plan.  
Excavation shall not begin until the detailed plan has been reviewed and approved by the Engineer. 

• Detailed plans of protective systems for which the Construction Safety Orders require design by a registered 
professional engineer shall be prepared and signed by an engineer who is registered as a Civil Engineer in the State of 
California, and shall include the soil classification, soil properties, soil design calculations that demonstrate adequate stability 
of the protective system, and any other design calculations used in the preparation of the plan. 

• No plan shall allow the use of a protective system less effective than that required by the Construction Safety 
Orders. 

•  If the detailed plan includes designs of protective systems developed only from the allowable configurations and 
slopes, or Appendices, contained in the Construction Safety Orders, the plan shall be submitted at least 5 days before the 
Contractor intends to begin excavation.  If the detailed plan includes designs of protective systems developed from tabulated 
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data, or designs for which design by a registered professional engineer is required, the plan shall be submitted at least 3 
weeks before the Contractor intends to begin excavation. 

• Attention is directed to Section 7-1.01E, "Trench Safety." 
 

SECTION 19: EARTHWORK 
 
Issue Date: December 31, 2001 
 
The third paragraph of Section 19-1.02, "Preservation of Property," of the Standard Specifications is amended to read: 
 
• In addition to the provisions in Sections 5-1.02, "Plans and Working Drawings," and 5-1.02A, "Excavation Safety 

Plans," detailed plans of the protective systems for excavations on or affecting railroad property will be reviewed for 
adequacy of protection provided for railroad facilities, property, and traffic.  These plans shall be submitted at least 9 weeks 
before the Contractor intends to begin excavation requiring the protective systems.  Approval by the Engineer of the detailed 
plans for the protective systems will be contingent upon the plans being satisfactory to the railroad company involved. 

 
SECTION 42: GROOVE AND GRIND PAVEMENT 

 
Issue Date: December 31, 2001 
 
The last sentence of the first subparagraph of the third paragraph in Section 42-2.02, "Construction," of the Standard 

Specifications is amended to read: 
 
 After grinding has been completed, the pavement shall conform to the straightedge and profile requirements 

specified in Section 40-1.10, "Final Finishing." 
 

SECTION 49: PILING 
 
Issue Date: December 31, 2001 
 
Section 49-1.05, "Driving Equipment," of the Standard Specifications is amended by adding the following paragraph 

after the seventh paragraph: 
 
• The use of followers or underwater hammers for driving piles will be permitted if authorized in writing by the 

Engineer.  When a follower or underwater hammer is used, its efficiency shall be verified by furnishing the first pile in each 
bent or footing sufficiently long and driving the pile without the use of a follower or underwater hammer. 

 
The first and second paragraphs in Section 49-4.01, "Description," of the Standard Specifications are amended to read: 
 
• Cast-in-place concrete piles shall consist of one of the following: 
 

A. Steel shells driven permanently to the required bearing value and penetration and filled with concrete. 
B. Steel casings installed permanently to the required penetration and filled with concrete. 
C. Drilled holes filled with concrete. 
D. Rock sockets filled with concrete. 
 

• The drilling of holes shall conform to the provisions in these specifications.  Concrete filling for cast-in-place 
concrete piles is designated by compressive strength and shall have a minimum 28-day compressive strength of 25 MPa.  At 
the option of the Contractor, the combined aggregate grading for the concrete shall be either the 25-mm maximum grading, 
the 12.5-mm maximum grading, or the 9.5-mm maximum grading.  Concrete shall conform to the provisions in Section 90, 
"Portland Cement Concrete," and Section 51, "Concrete Structures."  Reinforcement shall conform to the provisions in 
Section 52, "Reinforcement." 

 
The fourth paragraph in Section 49-4.03, "Drilled Holes," of the Standard Specifications is amended to read: 
 
• After placing reinforcement and prior to placing concrete in the drilled hole, if caving occurs or deteriorated 

foundation material accumulates on the bottom of the hole, the bottom of the drilled hole shall be cleaned.  The Contractor 
shall verify that the bottom of the drilled hole is clean. 
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The third paragraph in Section 49-6.02, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per meter for cast-in-drilled-hole concrete piling shall include full compensation for 

furnishing all labor, materials, tools, equipment, and incidentals, and for doing all work involved in drilling holes, disposing 
of material resulting from drilling holes, temporarily casing holes and removing water when necessary, furnishing and 
placing concrete and reinforcement, and constructing reinforced concrete extensions, complete in place, to the required 
penetration, as shown on the plans, as specified in these specifications and in the special provisions, and as directed by the 
Engineer. 

 
SECTION 50: PRESTRESSING CONCRETE 

 
Issue Date: December 31, 2001 
 
Section 50-1.02, "Drawings," of the Standard Specifications is amended by adding the following paragraph after the 

second paragraph: 
 

• Each working drawing submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame 
bridges, each frame shall require a separate working drawing submittal. 

 
Section 50-1.05, "Prestressing Steel," of the Standard Specifications is amended to read: 
 
• Prestressing steel shall be high-tensile wire conforming to the requirements in ASTM Designation:  A 421, including 

Supplement I; high-tensile seven-wire strand conforming to the requirements in ASTM Designation:  A 416; or uncoated 
high-strength steel bars conforming to the requirements in ASTM Designation:  A 722, including all supplementary 
requirements.  The maximum mass requirement of ASTM Designation:  A 722 will not apply. 

• In addition to the requirements of ASTM Designation:  A 722, for deformed bars, the reduction of area shall be 
determined from a bar from which the deformations have been removed.  The bar shall be machined no more than necessary 
to remove the deformations over a length of 300 mm, and reduction will be based on the area of the machined portion. 

• In addition to the requirements specified herein, epoxy-coated seven-wire prestressing steel strand shall be grit 
impregnated and filled in conformance with the requirements in ASTM Designation:  A 882/A 882M, including Supplement 
I, and the following: 

 
A. The coating material shall be on the Department's list of approved coating materials for epoxy-coated strand, 

available from the Transportation Laboratory. 
B. The film thickness of the coating after curing shall be 381 µm to 1143 µm. 
C. Prior to coating the strand, the Contractor shall furnish to the Transportation Laboratory a representative 230-g 

sample from each batch of epoxy coating material to be used.  Each sample shall be packaged in an airtight 
container identified with the manufacturer's name and batch number. 

D. Prior to use of the epoxy-coated strand in the work, written certifications referenced in ASTM Designation:  
A 882/A 882M, including a representative load-elongation curve for each size and grade of strand to be used and a 
copy of the quality control tests performed by the manufacturer, shall be furnished to the Engineer. 

E. In addition to the requirements in Section 50-1.10, "Samples for Testing," four 1.5-m long samples of coated strand 
and one 1.5-m long sample of uncoated strand of each size and reel shall be furnished to the Engineer for testing.  
These samples, as selected by the Engineer, shall be representative of the material to be used in the work. 

F. Epoxy-coated strand shall be cut using an abrasive saw. 
G. All visible damage to coatings caused by shipping and handling, or during installation, including cut ends, shall be 

repaired in conformance with the requirements in ASTM Designation:  A 882/A 882M.  The patching material shall 
be furnished by the manufacturer of the epoxy powder and shall be applied in conformance with the manufacturer's 
written recommendations.  The patching material shall be compatible with the original epoxy coating material and 
shall be inert in concrete. 

 
• All bars in any individual member shall be of the same grade, unless otherwise permitted by the Engineer. 
• When bars are to be extended by the use of couplers, the assembled units shall have a tensile strength of not less 

than the manufacturer's minimum guaranteed ultimate tensile strength of the bars.  Failure of any one sample to meet this 
requirement will be cause for rejection of the heat of bars and lot of couplers.  The location of couplers in the member shall 
be subject to approval by the Engineer. 
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• Wires shall be straightened if necessary to produce equal stress in all wires or wire groups or parallel lay cables that 
are to be stressed simultaneously or when necessary to ensure proper positioning in the ducts. 

• Where wires are to be button-headed, the buttons shall be cold formed symmetrically about the axes of the wires.  
The buttons shall develop the minimum guaranteed ultimate tensile strength of the wire.  No cold forming process shall be 
used that causes indentations in the wire.  Buttonheads shall not contain wide open splits, more than 2 splits per head, or 
splits not parallel with the axis of the wire. 

• Prestressing steel shall be protected against physical damage and rust or other results of corrosion at all times from 
manufacture to grouting or encasing in concrete.  Prestressing steel that has sustained physical damage at any time shall be 
rejected.  The development of visible rust or other results of corrosion shall be cause for rejection, when ordered by the 
Engineer. 

• Epoxy-coated prestressing steel strand shall be covered with an opaque polyethylene sheeting or other suitable 
protective material to protect the strand from exposure to sunlight, salt spray, and weather.  For stacked coils, the protective 
covering shall be draped around the perimeter of the stack.  The covering shall be adequately secured; however, it should 
allow for air circulation around the strand to prevent condensation under the covering.  Epoxy-coated strand shall not be 
stored within 300 m of ocean or tidal water for more than 2 months. 

• Prestressing steel shall be packaged in containers or shipping forms for the protection of the steel against physical 
damage and corrosion during shipping and storage.  Except for epoxy-coated strand, a corrosion inhibitor which prevents rust 
or other results of corrosion, shall be placed in the package or form, or shall be incorporated in a corrosion inhibitor carrier 
type packaging material, or when permitted by the Engineer, may be applied directly to the steel.  The corrosion inhibitor 
shall have no deleterious effect on the steel or concrete or bond strength of steel to concrete.  Packaging or forms damaged 
from any cause shall be immediately replaced or restored to original condition. 

• The shipping package or form shall be clearly marked with a statement that the package contains high-strength 
prestressing steel, and the type of corrosion inhibitor used, including the date packaged. 

• Prestressing steel for post-tensioning which is installed in members prior to placing and curing of the concrete, and 
which is not epoxy-coated, shall be continuously protected against rust or other results of corrosion, until grouted, by means 
of a corrosion inhibitor placed in the ducts or applied to the steel in the duct.  The corrosion inhibitor shall conform to the 
provisions specified herein. 

• When steam curing is used, prestressing steel for post-tensioning shall not be installed until the steam curing is 
completed. 

• Water used for flushing ducts shall contain either quick lime (calcium oxide) or slaked lime (calcium hydroxide) in 
the amount of 0.01-kg/L.  Compressed air used to blow out ducts shall be oil free. 

• When prestressing steel for post-tensioning is installed in the ducts after completion of concrete curing, and if 
stressing and grouting are completed within 10 days after the installation of the prestressing steel, rust which may form 
during those 10 days will not be cause for rejection of the steel.  Prestressing steel installed, tensioned, and grouted in this 
manner, all within 10 days, will not require the use of a corrosion inhibitor in the duct following installation of the 
prestressing steel.  Prestressing steel installed as above but not grouted within 10 days shall be subject to all the requirements 
in this section pertaining to corrosion protection and rejection because of rust.  The requirements in this section pertaining to 
tensioning and grouting within 10 days shall not apply to epoxy-coated prestressing steel strand. 

• Any time prestressing steel for pretensioning is placed in the stressing bed and is exposed to the elements for more 
than 36 hours prior to encasement in concrete, adequate measures shall be taken by the Contractor, as approved by the 
Engineer, to protect the steel from contamination or corrosion. 

• After final fabrication of the seven-wire prestressing steel strand, no electric welding of any form shall be performed 
on the prestressing steel.  Whenever electric welding is performed on or near members containing prestressing steel, the 
welding ground shall be attached directly to the steel being welded. 

• Pretensioned prestressing steel shall be cut off flush with the end of the member.  For epoxy-coated prestressing 
steel, only abrasive saws shall be used to cut the steel.  The exposed ends of the prestressing steel and a 25-mm strip of 
adjoining concrete shall be cleaned and painted.  Cleaning shall be by wire brushing or abrasive blast cleaning to remove all 
dirt and residue on the metal or concrete surfaces.  Immediately after cleaning, the surfaces shall be covered with one 
application of unthinned zinc-rich primer (organic vehicle type) conforming to the provisions in Section 91, "Paint," except 
that 2 applications shall be applied to surfaces which will not be covered by concrete or mortar.  Aerosol cans shall not be 
used.  The paint shall be thoroughly mixed at the time of application and shall be worked into any voids in the prestressing 
tendons. 

 
The thirteenth paragraph in Section 50-1.08, "Prestressing," of the Standard Specifications is amended to read: 
 
• Prestressing steel in pretensioned members shall not be cut or released until the concrete in the member has attained 

a compressive strength of not less than the value shown on the plans or 28 MPa, whichever is greater.  In addition to these 
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concrete strength requirements, when epoxy-coated prestressing steel strand is used, the steel shall not be cut or released until 
the temperature of the concrete surrounding the strand is less than 65�C, and falling. 
 

The fifth paragraph in Section 50-1.10, "Samples for Testing," of the Standard Specifications is amended to read: 
 
• The following samples of materials and tendons, selected by the Engineer from the prestressing steel at the plant or 

jobsite, shall be furnished by the Contractor to the Engineer well in advance of anticipated use: 
 

For wire or bars, one 2-m long sample and for strand, one 1.5-m long sample, of each size shall be furnished for 
each heat or reel. 
For epoxy-coated strand, one 1.5-m long sample of uncoated strand of each size shall be furnished for each reel. 
If the prestressing tendon is a bar, one 2-m long sample shall be furnished and in addition, if couplers are to be used 
with the bar, two 1.25-m long samples of bar, equipped with one coupler and fabricated to fit the coupler, shall be 
furnished. 

 
The second paragraph in Section 50-1.11, "Payment," of the Standard Specifications is amended to read: 
 
• The contract lump sum prices paid for prestressing cast-in-place concrete of the types listed in the Engineer's 

Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 
all work involved in furnishing, placing, and tensioning the prestressing steel in cast-in-place concrete structures, complete in 
place, as shown on the plans, as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
SECTION 51: CONCRETE STRUCTURES 

 
Issue Date: December 31, 2001 
 
The first and second paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications 

are amended to read: 
 
• The Contractor shall submit to the Engineer working drawings and design calculations for falsework proposed for 

use at bridges.  For bridges where the height of any portion of the falsework, as measured from the ground line to the soffit of 
the superstructure, exceeds 4.25 m; or where any individual falsework clear span length exceeds 4.85 m; or where provision 
for vehicular, pedestrian, or railroad traffic through the falsework is made; the drawings shall be signed by an engineer who is 
registered as a Civil Engineer in the State of California.  Six sets of the working drawings and 2 copies of the design 
calculations shall be furnished.  Additional working drawings and design calculations shall be submitted to the Engineer 
when specified in "Railroad Relations and Insurance" of the special provisions. 

• The falsework drawings shall include details of the falsework erection and removal operations showing the methods 
and sequences of erection and removal and the equipment to be used.  The details of the falsework erection and removal 
operations shall demonstrate the stability of all or any portions of the falsework during all stages of the erection and removal 
operations. 

 
The seventh paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is 

amended to read: 
 
• In the event that several falsework plans are submitted simultaneously, or an additional plan is submitted for review 

before the review of a previously submitted plan has been completed, the Contractor shall designate the sequence in which 
the plans are to be reviewed.  In such event, the time to be provided for the review of any plan in the sequence shall be not 
less than the review time specified above for that plan, plus 2 weeks for each plan of higher priority which is still under 
review.  A falsework plan submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame bridges, 
each frame shall require a separate falsework plan submittal. 

 
Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is amended by adding the following 

paragraphs: 
 
• If structural composite lumber is proposed for use, the falsework drawings shall clearly identify the structural 

composite lumber members by grade (E value), species, and type.  The Contractor shall provide technical data from the 
manufacturer showing the tabulated working stress values of the composite lumber.  The Contractor shall furnish a certificate 
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of compliance as specified in Section 6-1.07, "Certificates of Compliance," for each delivery of structural composite lumber 
to the project site. 

• For falsework piles with a calculated loading capacity greater than 900 kN, the falsework piles shall be designed by 
an engineer who is registered as either a Civil Engineer or a Geotechnical Engineer in the State of California, and the 
calculations shall be submitted to the Engineer. 

 
The first paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• The design load for falsework shall consist of the sum of dead and live vertical loads, and an assumed horizontal 

load.  The minimum total design load for any falsework, including members that support walkways,  shall be not less than 
4800 N/m2 for the combined live and dead load regardless of slab thickness. 

 
The eighth paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• In addition to the minimum requirements specified in this Section 51-1.06A, falsework for box girder structures with 

internal falsework bracing systems using flexible members capable of withstanding tensile forces only, shall be designed to 
include the vertical effects caused by the elongation of the flexible member and the design horizontal load combined with the 
dead and live loads imposed by concrete placement for the girder stems and connected bottom slabs.  Falsework comprised of 
individual steel towers with bracing systems using flexible members capable of withstanding tensile forces only to resist 
overturning, shall be exempt from these additional requirements. 

 
The third paragraph in Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended to read: 
 
• When falsework is supported on piles, the piles shall be driven and the actual bearing value assessed in conformance 

with the provisions in Section 49, "Piling." 
 
Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended by adding the following 

paragraphs: 
 
• For falsework piles with a calculated loading capacity greater than 900 kN, the Contractor shall conduct dynamic 

monitoring of pile driving and conduct penetration and bearing analyses based on a wave equation analysis.  These analyses 
shall be signed by an engineer who is registered as a Civil Engineer in the State of California and submitted to the Engineer 
prior to completion of falsework erection. 

• Prior to the placement of falsework members above the stringers, the final bracing system for the falsework shall be 
installed. 

 
Section 51-1.06C, "Removing Falsework," of the Standard Specifications is amended by adding the following paragraph: 
 
• The falsework removal operation shall be conducted in such a manner that any portion of the falsework not yet 

removed remains in a stable condition at all times. 
 
The sixth paragraph in Section 51-1.09, "Placing Concrete," of the Standard Specifications is amended to read: 
 
• Vibrators used to consolidate concrete containing epoxy-coated bar reinforcement or epoxy-coated prestressing steel 

shall have a resilient covering to prevent damage to the epoxy-coating on the reinforcement or prestressing steel. 
 
The table in the ninth paragraph of Section 51-1.12H(1), "Plain and Fabric Reinforced Elastomeric Bearing Pads," of the 

Standard Specifications is amended to read: 
 

Tensile strength, percent -15 
Elongation at break, percent -40; but not less than 300% total 

elongation of the material 
Hardness, points +10 

 
Section 51-1.17, "Finishing Bridge Decks," of the Standard Specifications is amended by deleting the thirteenth and 

fourteenth paragraphs. 
 



Contract No.  04-042234 
11 

The fourteenth paragraph in Section 51-1.23, "Payment," of the Standard Specifications is amended by deleting "and 
injecting epoxy in cracks". 

 
SECTION 52: REINFORCEMENT 

 
Issue Date: December 31, 2001 
 
The third paragraph in Section 52-1.04, "Inspection," of the Standard Specifications is amended to read: 
 
• A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," shall also 

be furnished for each shipment of epoxy-coated bar reinforcement or wire reinforcement certifying that the coated 
reinforcement conforms to the requirements in ASTM Designation: A 775/A 775M or A 884/A 884M, respectively, and the 
provisions in Section 52-1.02B, "Epoxy-coated Reinforcement."  The Certificate of Compliance shall include all of the 
certifications specified in ASTM Designation: A 775/A 775M or A 884/A 884M respectively, and a statement that the 
coating material has been prequalified by acceptance testing performed by the Valley Forge Laboratories, Inc., Devon, 
Pennsylvania. 

 
The third paragraph in Section 52-1.08C, "Mechanical Butt Splices," of the Standard Specifications is amended to read: 
 
• The total slip of the reinforcing bars within the splice sleeve after loading in tension to 200 MPa and relaxing to 

20 MPa shall not exceed the values listed in the following table.  The slip shall be measured between gage points that are 
clear of the splice sleeve. 

 
Reinforcing Bar Number Total Slip (µm) 

13 250 
16 250 
19 250 
22 350 
25 350 
29 350 
32 450 
36 450 
43 600 
57 750 

 
The first paragraph in Section 52-1.08C(5), "Sleeve-Lockshear Bolt Mechanical Butt Splices," of the Standard 

Specifications is amended to read: 
 
• The sleeve-lockshear bolt type of mechanical butt splices shall consist of a seamless steel sleeve, center hole with 

centering pin, and bolts that are tightened until the bolt heads shear off with the bolt ends left embedded in the reinforcing 
bars.  The seamless steel sleeve shall be either formed into a V configuration or shall have 2 serrated steel strips welded to the 
inside of the sleeve. 

 
Section 52-1.08F, "Nondestructive Splice Tests," of the Standard Specifications is amended by deleting the seventh 

paragraph. 
 

SECTION 55: STEEL STRUCTURES 
 
Issue Date: December 31, 2001 
 
Section 55-3.14, "Bolted Connections," of the Standard Specifications is amended by adding the following after the ninth 

paragraph: 
 
• If a torque multiplier is used in conjunction with a calibrated wrench as a method for tightening fastener assemblies 

to the required tension, both the multiplier and the wrench shall be calibrated together as a system.  The same length input 
and output sockets and extensions that will be used in the work shall also be included in the calibration of the system.  The 
manufacturer's torque multiplication ratio shall be adjusted during calibration of the system, such that when this adjusted ratio 
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is multiplied by the actual input calibrated wrench reading, the product is a calculated output torque that is within 2 percent of 
the true output torque.  When this system is used in the work to perform any installation tension testing, rotational capacity 
testing, fastener tightening, or tension verification, it shall be used, intact as calibrated. 

 
The sixth paragraph of Section 55-4.02, "Payment," of the Standard Specifications is amended to read: 
 
• If a portion or all of the structural steel is fabricated more than 480 air line kilometers from both Sacramento and 

Los Angeles, additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and 
extremely difficult to ascertain and determine the actual increase in these expenses, it is agreed that payment to the 
Contractor for furnishing the structural steel from each fabrication site located more than 480 air line kilometers from both 
Sacramento and Los Angeles will be reduced $5000 or by an amount computed at $0.044 per kilogram of structural steel 
fabricated, whichever is greater, or in the case of each fabrication site located more than 4800 air line kilometers from both 
Sacramento and Los Angeles, payment will be reduced $8000 or by $0.079 per kilogram of structural steel fabricated, 
whichever is greater. 

 
SECTION 56: SIGNS 

 
Issue Date: December 31, 2001 
 
Section 56-1.01, "Description," of the Standard Specifications is amended by deleting the third paragraph. 
 
The sixth through the thirteenth paragraphs in Section 56-1.03, "Fabrication," of the Standard Specifications are 

amended to read: 
 
• High-strength bolted connections, where shown on the plans, shall conform to the provisions in Section 55-3.14, 

"Bolted Connections," except that only fastener assemblies consisting of a high-strength bolt, nut, hardened washer, and 
direct tension indicator shall be used. 

• High-strength fastener assemblies, and any other bolts, nuts, and washers attached to sign structures shall be zinc-
coated by the mechanical deposition process. 

• An alternating snugging and tensioning pattern for anchor bolts and high-strength bolted splices shall be used.  Once 
tensioned, high-strength fastener components and direct tension indicators shall not be reused. 

• For bolt diameters less than 10 mm, the diameter of the bolt hole shall be not more than 0.80-mm larger than the 
nominal bolt diameter.  For bolt diameters greater than or equal to 10 mm, the diameter of the bolt hole shall be not more 
than 1.6 mm larger than the nominal bolt diameter. 

• Sign structures shall be fabricated into the largest practical sections prior to galvanizing. 
• Ribbed sheet metal panels for box beam closed truss sign structures shall be fastened to the truss members by cap 

screws or bolts as shown on the plans, or by 4.76 mm stainless steel blind rivets conforming to Industrial Fasteners Institute, 
Standard IFI-114, Grade 51.  The outside diameter of the large flange rivet head shall be not less than 15.88 mm in diameter.  
Web splices in ribbed sheet metal panels may be made with similar type blind rivets of a size suitable for the thickness of 
material being connected. 

• Spalling or chipping of concrete structures shall be repaired by the Contractor at the Contractor's expense. 
• Overhead sign supports shall have an aluminum identification plate permanently attached near the base, adjacent to 

the traffic side on one of the vertical posts, using either stainless steel rivets or stainless steel screws.  As a minimum, the 
information on the plate shall include the name of the manufacturer, the date of manufacture and the contract number. 

 
SECTION 59: PAINTING 

 
Issue Date: December 31, 2001 
 
Section 59-2.01, "General," of the Standard Specifications is amended by adding the following paragraphs after the first 

paragraph: 
 
• Unless otherwise specified, no painting Contractors or subcontractors will be permitted to commence work without 

having the following current "SSPC: The Society for Protective Coatings" (formerly the Steel Structures Painting Council) 
certifications in good standing: 
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A. For cleaning and painting structural steel in the field, certification in conformance with the requirements in 
Qualification Procedure No. 1, "Standard Procedure For Evaluating Painting Contractors (Field Application to 
Complex Industrial Structures)" (SSPC-QP 1). 

B. For removing paint from structural steel, certification in conformance with the requirements in Qualification 
Procedure No. 2, "Standard Procedure For Evaluating Painting Contractors (Field Removal of Hazardous Coatings 
from Complex Structures)" (SSPC-QP 2). 

C. For cleaning and painting structural steel in a permanent painting facility, certification in conformance with the 
requirements in Qualification Procedure No. 3, "Standard Procedure For Evaluating Qualifications of Shop Painting 
Applicators" (SSPC-QP 3).  The AISC's Sophisticated Paint Endorsement (SPE) quality program will be considered 
equivalent to SSPC-QP 3. 
 

The third paragraph of Section 59-2.03, "Blast Cleaning," of the Standard Specifications is amended to read: 
 
• Exposed steel or other metal surfaces to be blast cleaned shall be cleaned in conformance with the requirements in 

Surface Preparation Specification No. 6, "Commercial Blast Cleaning," of the "SSPC: The Society for Protective Coatings."  
Blast cleaning shall leave all surfaces with a dense, uniform, angular anchor pattern of not less than 35 µm as measured in 
conformance with the requirements in ASTM Designation:  D 4417. 

 
The first paragraph of Section 59-2.06, "Hand Cleaning," of the Standard Specifications is amended to read: 
 
• Dirt, loose rust and mill scale, or paint which is not firmly bonded to the surfaces shall be removed in conformance 

with the requirements in Surface Preparation Specification No. 2, "Hand Tool Cleaning," of the "SSPC: The Society for 
Protective Coatings."  Edges of old remaining paint shall be feathered. 

 
The fourth paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read: 
 
• The dry film thickness of the paint will be measured in place with a calibrated Type 2 magnetic film thickness gage 

in conformance with the requirements of specification SSPC-PA2 of the "SSPC: The Society for Protective Coatings." 
 
 

SECTION 75: MISCELLANEOUS METAL 
 
Issue Date: December 31, 2001 
 
The table in the tenth paragraph of Section 75-1.02, "Miscellaneous Iron and Steel," of the Standard Specifications is 

amended to read: 
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Material Specification 
Steel bars, plates and 
shapes 

ASTM Designation:  A 36/A 36M or A 575, 
A 576 (AISI or M Grades 1016 through 1030 
except Grade 1017) 

Steel fastener components for general applications: 
Bolts and studs ASTM Designation:  A 307 
Headed anchor bolts ASTM Designation:  A 307, Grade B, including 

S1 supplementary requirements 
Nonheaded anchor 
bolts 

ASTM Designation:  A 307, Grade C, including 
S1 supplementary requirements and S1.6 of 
AASHTO Designation:  M 314 supplementary 
requirements 
or AASHTO Designation:  M 314, Grade 36 or 
55, including S1 supplementary requirements 

High-strength bolts 
and studs, threaded 
rods, and nonheaded 
anchor bolts 

ASTM Designation:  A 449, Type 1 

Nuts ASTM Designation:  A 563, including 
Appendix X1* 

Washers ASTM Designation:  F 844 
Components of high-strength steel fastener assemblies for use in structural 
steel joints: 

Bolts ASTM Designation:  A 325, Type 1 
Tension control bolts ASTM Designation:  F 1852, Type 1 
Nuts ASTM Designation:  A 563, including 

Appendix X1* 
Hardened washers ASTM Designation:  F 436, Type 1, Circular, 

including S1 supplementary requirements 
Direct tension 
indicators 

ASTM Designation:  F 959, Type 325, 
zinc-coated 

Stainless steel fasteners (Alloys 304 & 316) for general applications: 
Bolts, screws, studs, 
threaded rods, and 
nonheaded anchor 
bolts 

ASTM Designation:  F 593 or F 738M 

Nuts ASTM Designation:  F 594 or F 836M 
Washers ASTM Designation: A 240/A 240M and  

ANSI B 18.22M 
Carbon-steel castings ASTM Designation:  A 27/A 27M, Grade 65-35 

[450-240], Class 1 
Malleable iron castings ASTM Designation:  A 47, Grade 32510 or 

A 47M, Grade 22010 
Gray iron castings ASTM Designation:  A 48, Class 30B 
Ductile iron castings ASTM Designation: A 536, Grade 65-45-12 
Cast iron pipe Commercial quality 
Steel pipe Commercial quality, welded or extruded 
Other parts for general  
applications 

Commercial quality 

* Zinc-coated nuts that will be tightened beyond snug or wrench tight shall 
be furnished with a dyed dry lubricant conforming to Supplementary 
Requirement S2 in ASTM Designation:  A 563. 

 
 



Contract No.  04-042234 
15 

The table in the eighteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications 
is amended to read: 

 
 

Stud Diameter 
(millimeters) 

Sustained Tension 
Test Load 

(kilonewtons) 
29.01-33.00 137.9 
23.01-29.00 79.6 
21.01-23.00 64.1 

* 18.01-21.00 22.2 
15.01-18.00 18.2 
12.01-15.00 14.2 

9.01-12.00 9.34 
6.00-9.00 4.23 

* Maximum stud diameter permitted for mechanical expansion 
anchors. 

 
The table in the nineteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications 

is amended to read: 
 

 
Stud Diameter 
(millimeters) 

Ultimate 
Tensile Load 
(kilonewtons) 

30.01-33.00 112.1 
27.01-30.00 88.1 
23.01-27.00 71.2 
20.01-23.00 51.6 
16.01-20.00 32.0 
14.01-16.00 29.4 
12.00-14.00 18.7 

 
The table in the twenty-second paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard 

Specifications is amended to read: 
 

Installation Torque Values, (newton meters) 
 
 

Stud Diameter 
(millimeters) 

Shell Type 
Mechanical 
Expansion 
Anchors 

Integral Stud Type 
Mechanical 
Expansion 
Anchors 

Resin Capsule 
Anchors 

and 
Cast-in-Place Inserts 

29.01-33.00 — — 540 
23.01-29.00 — — 315 
21.01-23.00 — — 235 
18.01-21.00 110 235 200 
15.01-18.00 45 120 100 
12.01-15.00 30 65 40 
  9.01-12.00 15 35 24 

6.00-9.00 5 10 — 
 

SECTION 86: SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS 
 
Issue Date: February 28, 2002 
 
The seventh paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Forms shall be true to line and grade.  Tops of foundations for posts and standards, except special foundations, shall 

be finished to curb or sidewalk grade or as directed by the Engineer.  Forms shall be rigid and securely braced in place.  
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Conduit ends and anchor bolts shall be placed in proper position and to proper height, and anchor bolts shall be held in place 
by means of rigid templates.  Anchor bolts shall not be installed more than 1:40 from vertical. 

 
The twelfth paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Plumbing of the standards shall be accomplished by adjusting the leveling nuts before placing the mortar or before 

the foundation is finished to final grade.  Shims, or other similar devices shall not be used for plumbing or raking of posts, 
standards or pedestals.  After final adjustments of both top nuts and leveling nuts on anchorage assemblies have been made, 
firm contact shall exist between all bearing surfaces of the anchor bolt nuts, washers, and the base plate. 

 
Section 86-8.01, "Payment," of the Standard Specifications is amended to read by adding the following paragraph after 

the first paragraph: 
 

• If a portion or all of the traffic signal and lighting standards, pursuant to Standard Specification Section 86, "Signals, 
Lighting and Electrical Systems," are fabricated more than 480 air line kilometers from both Sacramento and Los Angeles, 
additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and extremely 
difficult to ascertain and determine the actual increase in such expenses, it is agreed that payment to the Contractor for 
furnishing such items from each fabrication site located more than 480 air line kilometers from both Sacramento and Los 
Angeles will be reduced $5000; in addition, in the case where a fabrication site is located more than 4800 air line kilometers 
from both Sacramento and Los Angeles, payment will be reduced an additional $3000 per each fabrication site ($8000 total 
per site). 

 
SECTION 88: ENGINEERING FABRIC 

 
Issue Date: January 15, 2002 
 
Section 88-1.02, "Pavement Reinforcing Fabric," of the Standard Specifications is amended to read: 
 
• Pavement reinforcing fabric shall be 100 percent polypropylene staple fiber fabric material, needle-punched, 

thermally bonded on one side, and conform to the following: 
 

Specification Requirement 
Weight, grams per square meter 
ASTM Designation:  D 5261 

 
140 

Grab tensile strength 
(25-mm grip), kilonewtons, min. in each direction 
ASTM Designation:  D 4632 

 
 

0.45 
Elongation at break, percent min. 
ASTM Designation:  D 4632  

 
50 

Asphalt retention by fabric, grams per square meter. (Residual Minimum) 
ASTM Designation:  D 6140 

 
900 

Note:  Weight, grab, elongation and asphalt retention are based on Minimum Average 
Roll Value (MARV) 

 
SECTION 90: PORTLAND CEMENT CONCRETE 

 
Issue Date: March 12, 2002 
 
Section 90, "Portland Cement Concrete," of the Standard Specifications is amended to read: 
 

SECTION 90: PORTLAND CEMENT CONCRETE 
90-1 GENERAL 

 
90-1.01   DESCRIPTION 

• Portland cement concrete shall be composed of cementitious material, fine aggregate, coarse aggregate, admixtures 
if used, and water, proportioned and mixed as specified in these specifications. 
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• The Contractor shall determine the mix proportions for all concrete except pavement concrete.  The Engineer will 
determine the mix proportions for pavement concrete.  Concrete for which the mix proportions are determined either by the 
Contractor or the Engineer shall conform to the requirements of this Section 90. 

• Unless otherwise specified, cementitious material shall be a combination of cement and mineral admixture.  
Cementitious material shall be either: 

 
1. "Type IP (MS) Modified" cement; or  
2. A combination of "Type II Modified" portland cement and mineral admixture; or 
3. A combination of Type V portland cement and mineral admixture. 
 
• Type III portland cement shall be used only as allowed in the special provisions or with the approval of the 

Engineer. 
• Class 1 concrete shall contain not less than 400 kg of cementitious material per cubic meter. 
• Class 2 concrete shall contain not less than 350 kg of cementitious material per cubic meter. 
• Class 3 concrete shall contain not less than 300 kg of cementitious material per cubic meter. 
• Class 4 concrete shall contain not less than 250 kg of cementitious material per cubic meter. 
• Minor concrete shall contain not less than 325 kg of cementitious material per cubic meter unless otherwise 

specified in these specifications or the special provisions. 
• Unless otherwise designated on the plans or specified in these specifications or the special provisions, the amount of 

cementitious material used per cubic meter of concrete in structures or portions of structures shall conform to the following: 
 

Use Cementitious Material Content 
(kg/m3) 

Concrete designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Other portions of structures 

 
400 min., 475 max. 
400 min., 475 max. 
350 min., 475 max. 

Concrete not designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Prestressed members 
Seal courses 
Other portions of structures 

 
400 min. 
400 min. 
400 min. 
400 min. 
350 min. 

Concrete for precast members 350 min., 550 max. 
 
• Whenever the 28-day compressive strength shown on the plans is greater than 25 MPa, the concrete shall be 

designated by compressive strength.  If the plans show a 28-day compressive strength that is 28 MPa or greater, an additional 
14 days will be allowed to obtain the specified strength.  The 28-day compressive strengths shown on the plans that are 
25 MPa or less are shown for design information only and are not a requirement for acceptance of the concrete. 

• Concrete designated by compressive strength shall be proportioned such that the concrete will attain the strength 
shown on the plans or specified in the special provisions. 

• Before using concrete for which the mix proportions have been determined by the Contractor, or in advance of 
revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design. 

• Compliance with cementitious material content requirements will be verified in conformance with procedures 
described in California Test 518 for cement content.  For testing purposes, mineral admixture shall be considered to be 
cement.  Batch proportions shall be adjusted as necessary to produce concrete having the specified cementitious material 
content. 

• If any concrete has a cementitious material, portland cement, or mineral admixture content that is less than the 
minimum required, the concrete shall be removed.  However, if the Engineer determines that the concrete is structurally 
adequate, the concrete may remain in place and the Contractor shall pay to the State $0.55 for each kilogram of cementitious 
material, portland cement, or mineral admixture that is less than the minimum required.  The Department may deduct the 
amount from any moneys due, or that may become due, the Contractor under the contract.  The deductions will not be made 
unless the difference between the contents required and those actually provided exceeds the batching tolerances permitted by 
Section 90-5, "Proportioning."  No deductions will be made based on the results of California Test 518. 

• The requirements of the preceding paragraph shall not apply to minor concrete or commercial quality concrete. 
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90-2  MATERIALS 
 

90-2.01   CEMENT 
• Unless otherwise specified, cement shall be either "Type IP (MS) Modified" cement,  "Type II Modified" portland 

cement or Type V portland cement. 
• "Type IP (MS) Modified" cement shall conform to the requirements for Type IP (MS) cement in ASTM 

Designation: C 595, and shall be comprised of an intimate and uniform blend of Type II cement and not more than 35 percent 
by mass of mineral admixture.  The type and minimum amount of mineral admixture used in the manufacture of "Type IP 
(MS) Modified" cement shall be in conformance with the provisions in Section 90-4.08, "Required Use of Mineral 
Admixtures." 

• "Type II Modified" portland cement shall conform to the requirements for Type II portland cement in ASTM 
Designation: C 150. 

• In addition, "Type IP (MS) Modified" cement and "Type II Modified" portland cement shall conform to the 
following requirements: 

 
A. The cement shall not contain more than 0.60 percent by mass of alkalies, calculated as the percentage of Na2O plus 

0.658 times the percentage of K2O, when determined by either direct intensity flame photometry or by the atomic 
absorption method.  The instrument and procedure used shall be qualified as to precision and accuracy in 
conformance with the requirements in ASTM Designation: C 114; 

B. The autoclave expansion shall not exceed 0.50 percent; and 
C. Mortar, containing the cement to be used and Ottawa sand, when tested in conformance with California Test 527, 

shall not expand in water more than 0.010 percent and shall not contract in air more than 0.048 percent, except that 
when cement is to be used for precast prestressed concrete piling, precast prestressed concrete members, or steam 
cured concrete products, the mortar shall not contract in air more than 0.053 percent. 

 
• Type III and Type V portland cements shall conform to the requirements in ASTM Designation:  C 150 and the 

additional requirements listed above for "Type II Modified" portland cement, except that when tested in conformance with 
California Test 527, mortar containing Type III portland cement shall not contract in air more than 0.075 percent. 

• Cement used in the manufacture of cast-in-place concrete for exposed surfaces of like elements of a structure shall 
be from the same cement mill. 

• Cement shall be protected from exposure to moisture until used.  Sacked cement shall be piled to permit access for 
tally, inspection, and identification of each shipment. 

• Adequate facilities shall be provided to assure that cement meeting the provisions specified in this Section 90-2.01 
shall be kept separate from other cement in order to prevent any but the specified cement from entering the work.  Safe and 
suitable facilities for sampling cement shall be provided at the weigh hopper or in the feed line immediately in advance of the 
hopper, in conformance with California Test 125. 

• If cement is used prior to sampling and testing as provided in Section 6-1.07, "Certificates of Compliance," and the 
cement is delivered directly to the site of the work, the Certificate of Compliance shall be signed by the cement manufacturer 
or supplier of the cement.  If the cement is used in ready-mixed concrete or in precast concrete products purchased as such by 
the Contractor, the Certificate of Compliance shall be signed by the manufacturer of the concrete or product. 

• Cement furnished without a Certificate of Compliance shall not be used in the work until the Engineer has had 
sufficient time to make appropriate tests and has approved the cement for use. 

 
90-2.02   AGGREGATES 

• Aggregates shall be free from deleterious coatings, clay balls, roots, bark, sticks, rags, and other extraneous material. 
• Natural aggregates shall be thoroughly and uniformly washed before use. 
• The Contractor, at the Contractor's expense, shall provide safe and suitable facilities, including necessary splitting 

devices for obtaining samples of aggregates, in conformance with California Test 125. 
• Aggregates shall be of such character that it will be possible to produce workable concrete within the limits of water 

content provided in Section 90-6.06, "Amount of Water and Penetration." 
• Aggregates shall have not more than 10 percent loss when tested for soundness in conformance with the 

requirements in California Test 214.  The soundness requirement for fine aggregate will be waived, provided that the 
durability index, Df, of the fine aggregate is 60, or greater, when tested for durability in conformance with California Test 
229. 

• If the results of any one or more of the Cleanness Value, Sand Equivalent, or aggregate grading tests do not meet the 
requirements specified for "Operating Range" but all meet the "Contract Compliance" requirements, the placement of 
concrete shall be suspended at the completion of the current pour until tests or other information indicate that the next 
material to be used in the work will comply with the requirements specified for "Operating Range." 
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• If the results of either or both the Cleanness Value and coarse aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete that is represented by the tests shall be removed.  However, if the Engineer 
determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay to the 
State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete represented 
by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may become due, the 
Contractor under the contract. 

• If the results of either or both the Sand Equivalent and fine aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete which is represented by the tests shall be removed.  However, if the 
Engineer determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay 
to the State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete 
represented by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may 
become due, the Contractor under the contract. 

• The 2 preceding paragraphs apply individually to the "Contract Compliance" requirements for coarse aggregate and 
fine aggregate.  When both coarse aggregate and fine aggregate do not conform to the "Contract Compliance" requirements, 
both paragraphs shall apply.  The payments specified in those paragraphs shall be in addition to any payments made in 
conformance with the provisions in Section 90-1.01, "Description." 

• No single Cleanness Value, Sand Equivalent or aggregate grading test shall represent more than 250 m3 of concrete 
or one day's pour, whichever is smaller. 

• Aggregates specified for freeze-thaw resistance shall pass the freezing and thawing test, California Test 528. 
• The Contractor shall notify the Engineer of the proposed source of freeze-thaw resistant concrete aggregates at least 

4 months before intended use.  Should the Contractor later propose a different source of concrete aggregates, the Contractor 
shall again notify the Engineer at least 4 months before intended use.  Blending of fine or coarse aggregates from untested 
sources with acceptable aggregates will not be permitted.  Provisions for the time of submission of samples as provided in 
Section 40-1.015, "Cement Content," are superseded by the foregoing. 

• Concurrently with notification of proposed sources of freeze-thaw resistant concrete aggregates, the Contractor shall 
furnish samples in the quantity ordered by the Engineer.  The samples shall be secured under the direct supervision of the 
Engineer.  Samples from existing stockpiles of processed aggregate shall be taken from washed materials and shall be visibly 
damp.  Samples from materials in place in a material source shall be taken at depths from the existing surface that will ensure 
the presence of the full quantity of ground water.  Excavations for the purpose of securing samples shall be made to the full 
depth of intended source operations.  Samples shall be protected against loss of contained water until they are delivered to the 
Engineer. 

• The Engineer will waive the above freeze-thaw test and the 4-month advance notice, required in this Section, 
provided aggregates are to be obtained from sources that have previously passed this test and test results are currently 
applicable. 

• No extension of contract time will be allowed for the time required to perform the freezing and thawing test. 
• When the source of an aggregate is changed, except for pavement concrete, the Contractor shall adjust the mix 

proportions and submit in writing to the Engineer a copy of the mix design before using the aggregates.  When the source of 
an aggregate is changed for pavement concrete, the Engineer shall be allowed sufficient time to adjust the mix, and the 
aggregates shall not be used until necessary adjustments are made. 

 
90-2.02A   Coarse Aggregate 
• Coarse aggregate shall consist of gravel, crushed gravel, crushed rock, crushed air-cooled iron blast furnace slag or 

combinations thereof.  Crushed air-cooled blast furnace slag shall not be used in reinforced or prestressed concrete. 
• Coarse aggregate shall conform to the following quality requirements: 
 

 
Tests 

California 
Test 

 
Requirements 

Loss in Los Angeles Rattler (after 500 
revolutions) 

211 45% max. 

Cleanness Value   
Operating Range 227 75 min. 
Contract Compliance 227 71 min. 

 
• In lieu of the above Cleanness Value requirements, a Cleanness Value "Operating Range" limit of 71, minimum, and 

a Cleanness Value "Contract Compliance" limit of 68, minimum, will be used to determine the acceptability of the coarse 
aggregate if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of 
Compliance," certifying that: 
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1. coarse aggregate sampled at the completion of processing at the aggregate production plant had a Cleanness Value 
of not less than 82 when tested by California Test 227; and 

2. prequalification tests performed in conformance with the requirements in California Test 549 indicated that the 
aggregate would develop a relative strength of not less than 95 percent and would have a relative shrinkage not 
greater than 105 percent, based on concrete. 

 
90-2.02B   Fine Aggregate 
• Fine aggregate shall consist of natural sand, manufactured sand produced from larger aggregate or a combination 

thereof.  Manufactured sand shall be well graded. 
 
• Fine aggregate shall conform to the following quality requirements: 
 

 
Test 

California 
Test 

 
Requirements 

Organic Impurities 213 Satisfactorya 
Mortar Strengths Relative to Ottawa Sand 515 95%, min. 
Sand Equivalent:   

Operating Range 217 75, min. 
Contract Compliance 217 71, min. 

a  Fine aggregate developing a color darker than the reference standard color 
solution may be accepted if it is determined by the Engineer, from mortar 
strength tests, that a darker color is acceptable. 

 
• In lieu of the above Sand Equivalent requirements, a Sand Equivalent "Operating Range" limit of 71 minimum and a 

Sand Equivalent "Contract Compliance" limit of 68 minimum will be used to determine the acceptability of the fine 
aggregate if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of 
Compliance," certifying that: 

 
1. fine aggregate sampled at the completion of processing at the aggregate production plant had a Sand Equivalent 

value of not less than 82 when tested by California Test 217; and 
2. prequalification tests performed in conformance with California Test 549 indicated that the aggregate would develop 

a relative strength of not less than 95 percent and would have a relative shrinkage not greater than 105 percent, 
based on concrete. 

 
90-2.03   WATER 

• In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for mixing shall be 
free from oil and shall not contain more than 1000 parts per million of chlorides as Cl, when tested in conformance with 
California Test 422, nor more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 
417.  In prestressed concrete work, the water for curing, for washing aggregates, and for mixing shall be free from oil and 
shall not contain more than 650 parts per million of chlorides as Cl, when tested in conformance with California Test 422, 
nor more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 417.  In no case 
shall the water contain an amount of impurities that will cause either:  1) a change in the setting time of cement of more than 
25 percent when tested in conformance with the requirements in ASTM Designation:  C 191 or ASTM Designation:  C 266 
or 2) a reduction in the compressive strength of mortar at 14 days of more than 5 percent, when tested in conformance with 
the requirements in ASTM Designation:  C 109, when compared to the results obtained with distilled water or deionized 
water, tested in conformance with the requirements in ASTM Designation:  C 109. 

• In non-reinforced concrete work, the water for curing, for washing aggregates and for mixing shall be free from oil 
and shall not contain more than 2000 parts per million of chlorides as Cl, when tested in conformance with California Test 
422, or more than 1500 parts per million of sulfates as SO4, when tested in conformance with California Test 417. 

• In addition to the above provisions, water for curing concrete shall not contain impurities in a sufficient amount to 
cause discoloration of the concrete or produce etching of the surface. 

• Water reclaimed from mixer wash-out operations may be used in mixing concrete.  The water shall not contain 
coloring agents or more than 300 parts per million of alkalis (Na2O + 0.658 K2O) as determined on the filtrate.  The specific 
gravity of the water shall not exceed 1.03 and shall not vary more than ±0.010 during a day's operations. 
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90-2.04   ADMIXTURE MATERIALS 
• Admixture materials shall conform to the requirements in the following ASTM Designations: 
 
A. Chemical Admixtures—ASTM Designation:  C 494. 
B. Air-entraining Admixtures—ASTM Designation:  C 260. 
C. Calcium Chloride—ASTM Designation:  D 98. 
D. Mineral Admixtures—Coal fly ash; raw or calcined natural pozzolan as specified in ASTM Designation:  C618; 

silica fume conforming to the requirements in ASTM Designation:  C1240, with reduction of mortar expansion of 
80 percent, minimum, using the cement from the proposed mix design. 

 
• Unless otherwise specified in the special provisions, mineral admixtures shall be used in conformance with the 

provisions in Section 90-4.08, "Required Use of Mineral Admixtures." 
 

90-3  AGGREGATE GRADINGS 
 

90-3.01   GENERAL 
• Before beginning concrete work, the Contractor shall submit in writing to the Engineer the gradation of the primary 

aggregate nominal sizes that the Contractor proposes to furnish.  If a primary coarse aggregate or the fine aggregate is 
separated into 2 or more sizes, the proposed gradation shall consist of the gradation for each individual size, and the proposed 
proportions of each individual size, combined mathematically to indicate one proposed gradation.  The proposed gradation 
shall meet the grading requirements shown in the table in this section, and shall show the percentage passing each of the sieve 
sizes used in determining the end result. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-3.01 and in Sections 90-3.02, 
"Coarse Aggregate Grading," 90-3.03, "Fine Aggregate Grading," and 90-3.04, "Combined Aggregate Gradings," if, in the 
Engineer's opinion, furnishing the gradation is not necessary for the type or amount of concrete work to be constructed. 

• Gradations proposed by the Contractor shall be within the following percentage passing limits: 
 

Primary Aggregate Nominal Size Sieve Size Limits of Proposed Gradation 

37.5-mm x 19-mm 25-mm 19 - 41 
25-mm x 4.75-mm 19-mm 52 - 85 
25-mm x 4.75-mm 9.5-mm 15 - 38 
12.5-mm x 4.75-mm 9.5-mm 40 - 78  
9.5-mm x 2.36-mm 9.5-mm 50 - 85  
Fine Aggregate 1.18-mm 55 - 75 
Fine Aggregate 600-µm 34 - 46 
Fine Aggregate 300-µm 16 - 29 

 
• Should the Contractor change the source of supply, the Contractor shall submit in writing to the Engineer the new 

gradations before their intended use. 
 

90-3.02   COARSE AGGREGATE GRADING 
• The grading requirements for coarse aggregates are shown in the following table for each size of coarse aggregate: 
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 Percentage Passing Primary Aggregate Nominal Sizes 
 37.5-mm x 19-mm 25-mm x 4.75-mm 12.5-mm x 4.75-mm 9.5-mm x 2.36-mm 
 Operating Contract Operating Contract Operating Contract Operating Contract 

Sieve Sizes Range Compliance Range Compliance Range Compliance Range Compliance
50-mm 100 100 — — — — — — 
37.5-mm 88-100 85-100 100 100 — — — — 
25-mm x ± 18 X ± 25 88-100 86-100 — — — — 
19-mm 0-17 0-20 X ± 15 X ± 22 100 100 — — 
12.5-mm — — — — 82-100 80-100 100 100 
9.5-mm 0-7 0-9 X ± 15 X ± 22 X ± 15 X ± 22 X ± 15 X ± 20 
4.75-mm — — 0-16 0-18 0-15 0-18 0-25 0-28 
2.36-mm — — 0-6 0-7 0-6 0-7 0-6 0-7 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• Coarse aggregate for the 37.5-mm, maximum, combined aggregate grading as provided in Section 90-3.04, 

"Combined Aggregate Gradings," shall be furnished in 2 or more primary aggregate nominal sizes.  Each primary aggregate 
nominal size may be separated into 2 sizes and stored separately, provided that the combined material conforms to the 
grading requirements for that particular primary aggregate nominal size. 

• When the 25-mm, maximum, combined aggregate grading as provided in Section 90-3.04, "Combined Aggregate 
Gradings," is to be used, the coarse aggregate may be separated into 2 sizes and stored separately, provided that the combined 
material shall conform to the grading requirements for the 25-mm x 4.75-mm primary aggregate nominal size. 

 
90-3.03   FINE AGGREGATE GRADING 

• Fine aggregate shall be graded within the following limits: 
 

 Percentage Passing 
Sieve Sizes Operating Range Contract Compliance 

9.5-mm 100 100 
4.75-mm 95-100 93-100 
2.36-mm 65-95 61-99 
1.18-mm X ± 10 X ± 13 
600-µm X ± 9 X ± 12 
300-µm X ± 6 X ± 9 
150-µm 2-12 1-15 
75-µm 0-8 0-10 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• In addition to the above required grading analysis, the distribution of the fine aggregate sizes shall be such that the 

difference between the total percentage passing the 1.18-mm sieve and the total percentage passing the 600-µm sieve shall be 
between 10 and 40, and the difference between the percentage passing the 600-µm and 300-µm sieves shall be between 10 
and 40. 

• Fine aggregate may be separated into 2 or more sizes and stored separately, provided that the combined material 
conforms to the grading requirements specified in this Section 90-3.03. 

 
90-3.04   COMBINED AGGREGATE GRADINGS 

• Combined aggregate grading limits shall be used only for the design of concrete mixes.  Concrete mixes shall be 
designed so that aggregates are combined in proportions that shall produce a mixture within the grading limits for combined 
aggregates as specified herein.  Within these limitations, the relative proportions shall be as ordered by the Engineer, except 
as otherwise provided in Section 90-1.01, "Description." 

• The combined aggregate grading used in portland cement concrete pavement shall be the 37.5-mm, maximum 
grading. 

• The combined aggregate grading used in concrete for structures and other concrete items, except when specified 
otherwise in these specifications or the special provisions, shall be either the 37.5-mm, maximum grading, or the 25-mm, 
maximum grading, at the option of the Contractor. 
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Grading Limits of Combined Aggregates 
 Percentage Passing 

Sieve Sizes 37.5-mm Max. 25-mm Max. 12.5-mm Max. 9.5-mm Max. 
50-mm 100 — — — 
37.5-mm 90-100 100 — — 
25-mm 50-86 90-100 — — 
19-mm 45-75 55-100 100 — 
12.5-mm  — — 90-100 100 
9.5-mm 38-55 45-75 55-86 50 - 100 
4.75-mm 30-45 35-60 45-63 45 - 63 
2.36-mm 23-38 27-45 35-49 35 - 49 
1.18-mm 17-33 20-35 25-37 25 - 37 
600-µm 10-22 12-25 15-25 15 - 25 
300-µm 4-10 5-15 5-15 5 - 15 
150-µm 1-6 1-8 1-8 1 - 8 
75-µm 0-3 0-4 0-4 0 - 4 

 
• Changes from one grading to another shall not be made during the progress of the work unless permitted by the 

Engineer. 
 

90-4  ADMIXTURES 
90-4.01   GENERAL 

• Admixtures used in portland cement concrete shall conform to and be used in conformance with the provisions in 
this Section 90-4 and the special provisions.  Admixtures shall be used when specified or ordered by the Engineer and may be 
used at the Contractor's option as provided herein. 

• Chemical admixtures and air-entraining admixtures containing chlorides as Cl in excess of one percent by mass of 
admixture, as determined by California Test 415, shall not be used in prestressed or reinforced concrete. 

• Calcium chloride shall not be used in concrete containing steel reinforcement or other embedded metals. 
• Mineral admixture used in concrete for exposed surfaces of like elements of a structure shall be from the same 

source and of the same percentage. 
• Admixtures shall be uniform in properties throughout their use in the work.  Should it be found that an admixture as 

furnished is not uniform in properties, its use shall be discontinued. 
• If more than one admixture is used, the admixtures shall be compatible with each other so that the desirable effects 

of all admixtures used will be realized. 
 

90-4.02   MATERIALS 
• Admixture materials shall conform to the provisions in Section 90–2.04, "Admixture Materials." 
 

90-4.03   ADMIXTURE APPROVAL 
• No admixture brand shall be used in the work unless it is on the Department's current list of approved brands for the 

type of admixture involved. 
• Admixture brands will be considered for addition to the approved list if the manufacturer of the admixture submits 

to the Transportation Laboratory a sample of the admixture accompanied by certified test results demonstrating that the 
admixture complies with the requirements in the appropriate ASTM Designation and these specifications.  The sample shall 
be sufficient to permit performance of all required tests.  Approval of admixture brands will be dependent upon a 
determination as to compliance with the requirements, based on the certified test results submitted, together with tests the 
Department may elect to perform. 

• When the Contractor proposes to use an admixture of a brand and type on the current list of approved admixture 
brands, the Contractor shall furnish a Certificate of Compliance from the manufacturer, as provided in Section 6-1.07, 
"Certificates of Compliance," certifying that the admixture furnished is the same as that previously approved.  If a previously 
approved admixture is not accompanied by a Certificate of Compliance, the admixture shall not be used in the work until the 
Engineer has had sufficient time to make the appropriate tests and has approved the admixture for use.  The Engineer may 
take samples for testing at any time, whether or not the admixture has been accompanied by a Certificate of Compliance. 

• If a mineral admixture is delivered directly to the site of the work, the Certificate of Compliance shall be signed by 
the manufacturer or supplier of the mineral admixture.  If the mineral admixture is used in ready-mix concrete or in precast 
concrete products purchased as such by the Contractor, the Certificate of Compliance shall be signed by the manufacturer of 
the concrete or product. 
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90-4.04   REQUIRED USE OF CHEMICAL ADMIXTURES AND CALCIUM CHLORIDE 

• When the use of a chemical admixture or calcium chloride is specified or ordered by the Engineer, the admixture 
shall be used at the dosage specified or ordered, except that if no dosage is specified or ordered, the admixture shall be used 
at the dosage normally recommended by the manufacturer of the admixture. 

• Calcium chloride shall be dispensed in liquid, flake, or pellet form.  Calcium chloride dispensed in liquid form shall 
conform to the provisions for dispensing liquid admixtures in Section 90-4.10, "Proportioning and Dispensing Liquid 
Admixtures." 

 
90-4.05   OPTIONAL USE OF CHEMICAL ADMIXTURES 

• The Contractor will be permitted to use Type A or F, water-reducing; Type B, retarding; or Type D or G, water-
reducing and retarding admixtures as described in ASTM Designation:  C 494 to conserve cementitious material or to 
facilitate any concrete construction application subject to the following conditions: 

 
A. When a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious material 

content specified or ordered may be reduced by a maximum of 5 percent by mass, except that the resultant 
cementitious material content shall be not less than 300 kilograms per cubic meter; and 

B. When a reduction in cementitious material content is made, the dosage of admixture used shall be the dosage used in 
determining approval of the admixture. 

 
• Unless otherwise specified, a Type C accelerating chemical admixture conforming to the requirements in ASTM 

Designation: C 494, may be used in portland cement concrete.  Inclusion in the mix design submitted for approval will not be 
required provided that the admixture is added to counteract changing conditions that contribute to delayed setting of the 
portland cement concrete, and the use or change in dosage of the admixture is approved in writing by the Engineer. 

 
90-4.06   REQUIRED USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment is specified or ordered by the Engineer, the air-entraining admixture shall be used in amounts 
to produce a concrete having the specified air content as determined by California Test 504. 

 
90-4.07   OPTIONAL USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment has not been specified or ordered by the Engineer, the Contractor will be permitted to use an 
air-entraining admixture to facilitate the use of any construction procedure or equipment provided that the average air 
content, as determined by California Test 504, of 3 successive tests does not exceed 4 percent, and no single test value 
exceeds 5.5 percent.  If the Contractor elects to use an air-entraining admixture in concrete for pavement, the Contractor shall 
so indicate at the time the Contractor designates the source of aggregate as provided in Section 40-1.015, "Cement Content." 

 
90-4.08   REQUIRED USE OF MINERAL ADMIXTURES 

• Unless otherwise specified, mineral admixture shall be combined with cement to make cementitious material. 
• The calcium oxide content of mineral admixtures shall not exceed 10 percent and the available alkali, as sodium 

oxide equivalent, shall not exceed 1.5 percent when determined in conformance with the requirements in ASTM Designation:  
C 618. 

• The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the 
minimum cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, 
"Optional Use of Chemical Admixtures," and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content; 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix; 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent, the amount of mineral 
admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be used in 
the mix; 
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3. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," is used, the amount of mineral admixture shall not be less than 10 percent by mass of the total 
amount of cementitious material to be used in the mix  

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," specifies a maximum cementitious content in 
kilograms per cubic meter, the total mass of cement and mineral admixture per cubic meter shall not exceed the 
specified maximum cementitious material content. 

 
90-4.09   BLANK 

 
90-4.10   PROPORTIONING AND DISPENSING LIQUID ADMIXTURES 

• Chemical admixtures and air-entraining admixtures shall be dispensed in liquid form.  Dispensers for liquid 
admixtures shall have sufficient capacity to measure at one time the prescribed quantity required for each batch of concrete.  
Each dispenser shall include a graduated measuring unit into which liquid admixtures are measured to within ±5 percent of 
the prescribed quantity for each batch.  Dispensers shall be located and maintained so that the graduations can be accurately 
read from the point at which proportioning operations are controlled to permit a visual check of batching accuracy prior to 
discharge.  Each measuring unit shall be clearly marked for the type and quantity of admixture. 

• Each liquid admixture dispensing system shall be equipped with a sampling device consisting of a valve located in a 
safe and readily accessible position such that a sample of the admixture may be withdrawn slowly by the Engineer. 

• If more than one liquid admixture is used in the concrete mix, each liquid admixture shall  have a separate 
measuring unit and shall be dispensed by injecting equipment located in such a manner that the admixtures are not mixed at 
high concentrations and do not interfere with the effectiveness of each other.  When air-entraining admixtures are used in 
conjunction with other liquid admixtures, the air-entraining admixture shall be the first to be incorporated into the mix. 

• When automatic proportioning devices are required for concrete pavement, dispensers for liquid admixtures shall 
operate automatically with the batching control equipment.  The dispensers shall be equipped with an automatic warning 
system in good operating condition that will provide a visible or audible signal at the point at which proportioning operations 
are controlled when the quantity of admixture measured for each batch of concrete varies from the preselected dosage by 
more than 5 percent, or when the entire contents of the measuring unit are not emptied from the dispenser into each batch of 
concrete. 

• Unless liquid admixtures are added to premeasured water for the batch, their discharge into the batch shall be 
arranged to flow into the stream of water so that the admixtures are well dispersed throughout the batch, except that 
air-entraining admixtures may be dispensed directly into moist sand in the batching bins provided that adequate control of the 
air content of the concrete can be maintained. 

• Liquid admixtures requiring dosages greater than 2.5 L/m3 shall be considered to be water when determining the 
total amount of free water as specified in Section 90-6.06, "Amount of Water and Penetration." 

• Special admixtures, such as "high range" water reducers that may contribute to a high rate of slump loss, shall be 
measured and dispensed as recommended by the admixture manufacturer and as approved by the Engineer. 

 
90-4.11   STORAGE, PROPORTIONING, AND DISPENSING OF MINERAL ADMIXTURES 

• Mineral admixtures shall be protected from exposure to moisture until used.  Sacked material shall be piled to permit 
access for tally, inspection and identification for each shipment. 

• Adequate facilities shall be provided to assure that mineral admixtures meeting the specified requirements are kept 
separate from other mineral admixtures in order to prevent any but the specified mineral admixtures from entering the work.  
Safe and suitable facilities for sampling mineral admixtures shall be provided at the weigh hopper or in the feed line 
immediately in advance of the hopper. 

• Mineral admixtures shall be incorporated into concrete using equipment conforming to the requirements for cement 
weigh hoppers, and charging and discharging mechanisms in ASTM Designation:  C 94, in Section 90-5.03, "Proportioning," 
and in this Section 90-4.11. 

• When concrete is completely mixed in stationary paving mixers, the mineral admixture shall be weighed in a 
separate weigh hopper conforming to the provisions for cement weigh hoppers and charging and discharging mechanisms in 
Section 90-5.03A, "Proportioning for Pavement," and the mineral admixture and cement shall be introduced simultaneously 
into the mixer proportionately with the aggregate.  If the mineral admixture is not weighed in a separate weigh hopper, the 
Contractor shall provide certification that the stationary mixer is capable of mixing the cement, admixture, aggregates and 
water uniformly prior to discharge.  Certification shall contain the following: 
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A. Test results for 2 compressive strength test cylinders of concrete taken within the first one-third and 2 compressive 
strength test cylinders of concrete taken within the last one-third of the concrete discharged from a single batch from 
the stationary paving mixer.  Strength tests and cylinder preparation will be in conformance with the provisions of 
Section 90-9, "Compressive Strength;" 

B. Calculations demonstrating that the difference in the averages of 2 compressive strengths taken in the first one-third 
is no greater than 7.5 percent different than the averages of 2 compressive strengths taken in the last one-third of the 
concrete discharged from a single batch from the stationary paving mixer.  Strength tests and cylinder preparation 
will be in conformance with the provisions of Section 90-9, "Compressive Strength;" and 

C. The mixer rotation speed and time of mixing prior to discharge that are required to produce a mix that meets the 
requirements above. 

 
90-5  PROPORTIONING 

 
90-5.01   STORAGE OF AGGREGATES 

• Aggregates shall be stored or stockpiled in such a manner that separation of coarse and fine particles of each size 
shall be avoided and also that the various sizes shall not become intermixed before proportioning. 

• Aggregates shall be stored or stockpiled and handled in a manner that shall prevent contamination by foreign 
materials.  In addition, storage of aggregates at batching or mixing facilities that are erected subsequent to the award of the 
contract and that furnish concrete to the project shall conform to the following: 

 
A. Intermingling of the different sizes of aggregates shall be positively prevented.  The Contractor shall take the 

necessary measures to prevent intermingling.  The preventive measures may include, but are not necessarily limited 
to, physical separation of stockpiles or construction of bulkheads of adequate length and height; and  

B. Contamination of aggregates by contact with the ground shall be positively prevented.  The Contractor shall take the 
necessary measures to prevent contamination.  The preventive measures shall include, but are not necessarily limited 
to, placing aggregates on wooden platforms or on hardened surfaces consisting of portland cement concrete, asphalt 
concrete, or cement treated material. 

 
• In placing aggregates in storage or in moving the aggregates from storage to the weigh hopper of the batching plant, 

any method that may cause segregation, degradation, or the combining of materials of different gradings that will result in 
any size of aggregate at the weigh hopper failing to meet the grading requirements, shall be discontinued.  Any method of 
handling aggregates that results in excessive breakage of particles shall be discontinued.  The use of suitable devices to 
reduce impact of falling aggregates may be required by the Engineer. 

 
90-5.02   PROPORTIONING DEVICES 

• Weighing, measuring, or metering devices used for proportioning materials shall conform to the requirements in 
Section 9-1.01, "Measurement of Quantities," and this Section 90-5.02.  In addition, automatic weighing systems shall 
comply with the requirements for automatic proportioning devices in Section 90-5.03A, "Proportioning for Pavement." 
Automatic devices shall be automatic to the extent that the only manual operation required for proportioning the aggregates, 
cement, and mineral admixture for one batch of concrete is a single operation of a switch or starter. 

• Proportioning devices shall be tested at the expense of the Contractor as frequently as the Engineer may deem 
necessary to ensure their accuracy. 

• Weighing equipment shall be insulated against vibration or movement of other operating equipment in the plant.  
When the plant is in operation, the mass of each batch of material shall not vary from the mass designated by the Engineer by 
more than the tolerances specified herein. 

• Equipment for cumulative weighing of aggregate shall have a zero tolerance of ±0.5 percent of the designated total 
batch mass of the aggregate.  For systems with individual weigh hoppers for the various sizes of aggregate, the zero tolerance 
shall be ±0.5 percent of the individual batch mass designated for each size of aggregate.  Equipment for cumulative weighing 
of cement and mineral admixtures shall have a zero tolerance of ±0.5 percent of the designated total batch mass of the cement 
and mineral admixture.  Equipment for weighing cement or mineral admixture separately shall have a zero tolerance of 
±0.5 percent of their designated individual batch masses.  Equipment for measuring water shall have a zero tolerance of 
±0.5 percent of its designated mass or volume. 

• The mass indicated for any batch of material shall not vary from the preselected scale setting by more than the 
following: 

 
A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch mass of the aggregate.  

Aggregates weighed individually shall be within 1.5 percent of their respective designated batch masses; and 
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B. Cement shall be within 1.0 percent of its designated batch mass.  When weighed individually, mineral admixture 
shall be within 1.0 percent of its designated batch mass.  When mineral admixture and cement are permitted to be 
weighed cumulatively, cement shall be weighed first to within 1.0 percent of its designated batch mass, and the total 
for cement and mineral admixture shall be within 1.0 percent of the sum of their designated batch masses; and 

C. Water shall be within 1.5 percent of its designated mass or volume. 
 
• Each scale graduation shall be approximately 0.001 of the total capacity of the scale.  The capacity of scales for 

weighing cement, mineral admixture, or cement plus mineral admixture and aggregates shall not exceed that of commercially 
available scales having single graduations indicating a mass not exceeding the maximum permissible mass variation above, 
except that no scale shall be required having a capacity of less than 500 kg, with 0.5-kg graduations. 

 
90-5.03   PROPORTIONING 

• Proportioning shall consist of dividing the aggregates into the specified sizes, each stored in a separate bin, and 
combining them with cement, mineral admixture, and water as provided in these specifications.  Aggregates shall be 
proportioned by mass. 

• At the time of batching, aggregates shall have been dried or drained sufficiently to result in a stable moisture content 
such that no visible separation of water from aggregate will take place during transportation from the proportioning plant to 
the point of mixing.  In no event shall the free moisture content of the fine aggregate at the time of batching exceed 8 percent 
of its saturated, surface-dry mass. 

• Should separate supplies of aggregate material of the same size group, but of different moisture content or specific 
gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals shall be made 
from one supply exclusively and the materials therein completely exhausted before starting upon another. 

• Bulk "Type IP (MS) Modified" cement shall be weighed in an individual hopper and shall be kept separate from the 
aggregates until the ingredients are released for discharge into the mixer. 

• Bulk cement and mineral admixture may be weighed in separate, individual weigh hoppers or may be weighed in the 
same weigh hopper and shall be kept separate from the aggregates until the ingredients are released for discharge into the 
mixer.  If the cement and mineral admixture are weighed cumulatively, the cement shall be weighed first. 

• When cement and mineral admixtures are weighed in separate weigh hoppers, the weigh systems for the 
proportioning of the aggregate, the cement, and the mineral admixture shall be individual and distinct from all other weigh 
systems.  Each weigh system shall be equipped with a hopper, a lever system, and an indicator to constitute an individual and 
independent material weighing device.  The cement and the mineral admixture shall be discharged into the mixer 
simultaneously with the aggregate. 

• The scales and weigh hoppers for bulk weighing cement, mineral admixture, or cement plus mineral admixture shall 
be separate and distinct from the aggregate weighing equipment. 

• For batches with a volume of one cubic meter or more, the batching equipment shall conform to one of the following 
combinations: 

 
A. Separate boxes and separate scale and indicator for weighing each size of aggregate. 
B. Single box and scale indicator for all aggregates. 
C. Single box or separate boxes and automatic weighing mechanism for all aggregates. 
 
• In order to check the accuracy of batch masses, the gross mass and tare mass of batch trucks, truck mixers, truck 

agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer.  The equipment shall be 
weighed at the Contractor’s expense on scales designated by the Engineer. 

 
90-5.03A   Proportioning for Pavement 
• Aggregates and bulk cement, mineral admixture, and cement plus mineral admixture for use in pavement shall be 

proportioned by mass by means of automatic proportioning devices of approved type conforming to these specifications. 
• The Contractor shall install and maintain in operating condition an electronically actuated moisture meter that will 

indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched within a sensitivity of 
0.5 percent by mass of the fine aggregate. 

• The batching of cement, mineral admixture, or cement plus mineral admixture and aggregate shall be interlocked so 
that a new batch cannot be started until all weigh hoppers are empty, the proportioning devices are within zero tolerance, and 
the discharge gates are closed.  The interlock shall permit no part of the batch to be discharged until all aggregate hoppers and 
the cement and mineral admixture hoppers or the cement plus mineral admixture hopper are charged with masses that are 
within the tolerances specified in Section 90-5.02, "Proportioning Devices." 

• When interlocks are required for cement and mineral admixture charging mechanisms and cement and mineral 
admixtures are weighed cumulatively, their charging mechanisms shall be interlocked to prevent the introduction of mineral 
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admixture until the mass of cement in the cement weigh hopper is within the tolerances specified in Section 90-5.02, 
"Proportioning Devices." 

• The discharge gate on the cement and mineral admixture hoppers or the cement plus mineral admixture hopper shall 
be designed to permit regulating the flow of cement, mineral admixture, or cement plus mineral admixture into the aggregate 
as directed by the Engineer. 

• When separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the flow 
of each size of aggregate as directed by the Engineer. 

• Material discharged from the several bins shall be controlled by gates or by mechanical conveyors.  The means of 
withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not more than one bin can 
discharge at a time, and so that the weigh box cannot be tripped until the required quantity from each of the several bins has 
been deposited therein.  Should a separate weigh box be used for each size of aggregate, all may be operated and discharged 
simultaneously. 

• When the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so that the 
required mass is discharged into the weigh box, after which the gate shall automatically close and lock. 

• The automatic weighing system shall be designed so that all proportions required may be set on the weighing 
controller at the same time. 

 
90-6  MIXING AND TRANSPORTING 

 
90-6.01   GENERAL 

• Concrete shall be mixed in mechanically operated mixers, except that when permitted by the Engineer, batches not 
exceeding 0.25 m3 may be mixed by hand methods in conformance with the provisions in Section 90-6.05, "Hand-Mixing." 

• Equipment having components made of aluminum or magnesium alloys that would have contact with plastic 
concrete during mixing, transporting, or pumping of portland cement concrete shall not be used. 

• Concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of undispersed 
cement, mineral admixture, or cement plus mineral admixture. 

• Uniformity of concrete mixtures will be determined by differences in penetration as determined by California 
Test 533, or slump as determined by ASTM Designation: C 143, and by variations in the proportion of coarse aggregate as 
determined by California Test 529. 

• When the mix design specifies a penetration value, the difference in penetration, determined by comparing 
penetration tests on 2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed 10 mm.  When 
the mix design specifies a slump value, the difference in slump, determined by comparing slump tests on 2 samples of mixed 
concrete from the same batch or truck mixer load, shall not exceed the values given in the table below.  Variation in the 
proportion of coarse aggregate will be determined by comparing the results of tests of 2 samples of mixed concrete from the 
same batch or truck mixer load and the difference between the 2 results shall not exceed 100 kg per cubic meter of concrete. 

 
Average Slump Maximum Permissible Difference 

Less than 100-mm 25-mm 
100-mm to 150-mm 38-mm 
Greater than 150-mm to 225-mm 50-mm 

 
• The Contractor, at the Contractor's expense, shall furnish samples of the freshly mixed concrete and provide 

satisfactory facilities for obtaining the samples. 
 

90-6.02   MACHINE MIXING 
• Concrete mixers may be of the revolving drum or the revolving blade type, and the mixing drum or blades shall be 

operated uniformly at the mixing speed recommended by the manufacturer.  Mixers and agitators that have an accumulation 
of hard concrete or mortar shall not be used. 

• The temperature of mixed concrete, immediately before placing, shall be not less than 10°C or more than 32°C.  
Aggregates and water shall be heated or cooled as necessary to produce concrete within these temperature limits.  Neither 
aggregates nor mixing water shall be heated to exceed 65°C.  If ice is used to cool the concrete, discharge of the mixer will 
not be permitted until all ice is melted. 

• The batch shall be so charged into the mixer that some water will enter in advance of cementitious materials and 
aggregates.  All water shall be in the drum by the end of the first one - fourth of the specified mixing time. 

• Cementitious materials shall be batched and charged into the mixer by means that will not result either in loss of 
cementitious materials due to the effect of wind, in accumulation of cementitious materials on surfaces of conveyors or 
hoppers, or in other conditions that reduce or vary the required quantity of cementitious material in the concrete mixture. 
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• Paving and stationary mixers shall be operated with an automatic timing device.  The timing device and discharge 
mechanism shall be interlocked so that during normal operation no part of the batch will be discharged until the specified 
mixing time has elapsed. 

• The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the start of 
mixing shall not exceed 30 minutes. 

• The size of batch shall not exceed the manufacturer's guaranteed capacity. 
• When producing concrete for pavement or base, suitable batch counters shall be installed and maintained in good 

operating condition at jobsite batching plants and stationary mixers.  The batch counters shall indicate the exact number of 
batches proportioned and mixed. 

• Concrete shall be mixed and delivered to the jobsite by means of one of the following combinations of operations: 
 
A. Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in truck agitators 

or in non-agitating hauling equipment (central-mixed concrete). 
B. Mixed partially in a stationary mixer, and the mixing completed in a truck mixer (shrink-mixed concrete). 
C. Mixed completely in a truck mixer (transit-mixed concrete). 
D. Mixed completely in a paving mixer. 
 
• Agitators may be truck mixers operating at agitating speed or truck agitators.  Each mixer and agitator shall have 

attached thereto in a prominent place a metal plate or plates on which is plainly marked the various uses for which the 
equipment is designed, the manufacturer's guaranteed capacity of the drum or container in terms of the volume of mixed 
concrete and the speed of rotation of the mixing drum or blades. 

• Truck mixers shall be equipped with electrically or mechanically actuated revolution counters by which the number 
of revolutions of the drum or blades may readily be verified. 

• When shrink-mixed concrete is furnished, concrete that has been partially mixed at a central plant shall be 
transferred to a truck mixer and all requirements for transit-mixed concrete shall apply.  No credit in the number of 
revolutions at mixing speed shall be allowed for partial mixing in a central plant. 

 
90-6.03   TRANSPORTING MIXED CONCRETE 

• Mixed concrete may be transported to the delivery point in truck agitators or truck mixers operating at the speed 
designated by the manufacturer of the equipment as agitating speed, or in non-agitating hauling equipment, provided the 
consistency and workability of the mixed concrete upon discharge at the delivery point is suitable for adequate placement and 
consolidation in place, and provided the mixed concrete after hauling to the delivery point conforms to the provisions in 
Section 90-6.01, "General." 

• Truck agitators shall be loaded not to exceed the manufacturer's guaranteed capacity and shall maintain the mixed 
concrete in a thoroughly mixed and uniform mass during hauling. 

• Bodies of non-agitating hauling equipment shall be constructed so that leakage of the concrete mix, or any part 
thereof, will not occur at any time. 

• Concrete hauled in open-top vehicles shall be protected during hauling against rain or against exposure to the sun for 
more than 20 minutes when the ambient temperature exceeds 24°C. 

• No additional mixing water shall be incorporated into the concrete during hauling or after arrival at the delivery 
point, unless authorized by the Engineer.  If the Engineer authorizes additional water to be incorporated into the concrete, the 
drum shall be revolved not less than 30 revolutions at mixing speed after the water is added and before discharge is 
commenced. 

• The rate of discharge of mixed concrete from truck mixer-agitators shall be controlled by the speed of rotation of the 
drum in the discharge direction with the discharge gate fully open. 

• When a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be completed 
within 1.5 hours or before 250 revolutions of the drum or blades, whichever occurs first, after the introduction of the cement 
to the aggregates.  Under conditions contributing to quick stiffening of the concrete, or when the temperature of the concrete 
is 30°C or above, the time allowed may be less than 1.5 hours. 

• When non-agitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be 
completed within one hour after the addition of the cement to the aggregates.  Under conditions contributing to quick 
stiffening of the concrete, or when the temperature of the concrete is 30°C or above, the time between the introduction of 
cement to the aggregates and discharge shall not exceed 45 minutes. 

• Each load of concrete delivered at the jobsite shall be accompanied by a weighmaster certificate showing the mix 
identification number, non-repeating load number, date and time at which the materials were batched, the total amount of 
water added to the load, and for transit-mixed concrete, the reading of the revolution counter at the time the truck mixer is 
charged with cement.  This weighmaster certificate shall also show the actual scale masses (kilograms) for the ingredients 
batched.  Theoretical or target batch masses shall not be used as a substitute for actual scale masses. 
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• Weighmaster certificates shall be provided in printed form, or if approved by the Engineer, the data may be 
submitted in electronic media. Electronic media shall be presented in a tab-delimited format on a 90 mm diskette with a 
capacity of at least 1.4 megabytes.  Captured data, for the ingredients represented by each batch shall be "line feed, carriage 
return" (LFCR) and "one line, separate record" with allowances for sufficient fields to satisfy the amount of data required by 
these specifications. 

• The Contractor may furnish a weighmaster certificate accompanied by a separate certificate that lists the actual 
batch masses or measurements for a load of concrete provided that both certificates are imprinted with the same non-
repeating load number that is unique to the contract and delivered to the jobsite with the load. 

• Weighmaster certificates furnished by the Contractor shall conform to the provisions in Section 9-1.01, 
"Measurement of Quantities." 

 
90-6.04   TIME OR AMOUNT OF MIXING 

• Mixing of concrete in paving or stationary mixers shall continue for the required mixing time after all ingredients, 
except water and admixture, if added with the water, are in the mixing compartment of the mixer before any part of the batch 
is released.  Transfer time in multiple drum mixers shall not be counted as part of the required mixing time. 

• The required mixing time, in paving or stationary mixers, of concrete used for concrete structures, except minor 
structures, shall be not less than 90 seconds or more than 5 minutes, except that when directed by the Engineer in writing, the 
requirements of the following paragraph shall apply. 

• The required mixing time, in paving or stationary mixers, except as provided in the preceding paragraph, shall be not 
less than 50 seconds or more than 5 minutes. 

• The minimum required revolutions at the mixing speed for transit-mixed concrete shall not be less than that 
recommended by the mixer manufacturer, but in no case shall the number of revolutions be less than that required to 
consistently produce concrete conforming to the provisions for uniformity in Section 90-6.01, "General." 

 
90-6.05   HAND-MIXING 

• Hand-mixed concrete shall be made in batches of not more than 0.25 m3 and shall be mixed on a watertight, level 
platform.  The proper amount of coarse aggregate shall be measured in measuring boxes and spread on the platform and the 
fine aggregate shall be spread on this layer, the 2 layers being not more than 0.3 meters in total depth.  On this mixture shall 
be spread the dry cement and mineral admixture and the whole mass turned no fewer than 2 times dry; then sufficient clean 
water shall be added, evenly distributed, and the whole mass again turned no fewer than 3 times, not including placing in the 
carriers or forms. 

 
90-6.06   AMOUNT OF WATER AND PENETRATION 

• The amount of water used in concrete mixes shall be regulated so that the penetration of the concrete as determined 
by California Test 533 or the slump of the concrete as determined by ASTM Designation: C 143 is within the "Nominal" 
values shown in the following table.  When the penetration or slump of the concrete is found to exceed the nominal values 
listed, the mixture of subsequent batches shall be adjusted to reduce the penetration or slump to a value within the nominal 
range shown.  Batches of concrete with a penetration or slump exceeding the maximum values listed shall not be used in the 
work.  When Type F or Type G chemical admixtures are added to the mix, the penetration requirements shall not apply and 
the slump shall not exceed 225 mm after the chemical admixtures are added. 

 
Type of Work Nominal Maximum 

 Penetration Slump Penetration Slump 
 (mm) (mm) (mm) (mm) 

Concrete Pavement 0-25 — 40 — 
Non-reinforced concrete facilities 0-35 — 50 — 
Reinforced concrete structures     

Sections over 300-mm thick 0-35 — 65 — 
Sections 300-mm thick or less 0-50 — 75 — 

Concrete placed under water — 150-200 — 225 
Cast-in-place concrete piles 65-90 130-180 100 200 

 
• The amount of free water used in concrete shall not exceed 183 kg/m3, plus 20 kg for each required 100 kg of 

cementitious material in excess of 325 kg/m3. 
• The term free water is defined as the total water in the mixture minus the water absorbed by the aggregates in 

reaching a saturated surface-dry condition. 
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• Where there are adverse or difficult conditions that affect the placing of concrete, the above specified penetration 
and free water content limitations may be exceeded providing the Contractor is granted permission by the Engineer in writing 
to increase the cementitious material content per cubic meter of concrete.  The increase in water and cementitious material 
shall be at a ratio not to exceed 30 kg of water per added 100 kg of cementitious material per cubic meter.  The cost of 
additional cementitious material and water added under these conditions shall be at the Contractor’s expense and no 
additional compensation will be allowed therefor. 

• The equipment for supplying water to the mixer shall be constructed and arranged so that the amount of water added 
can be measured accurately.  Any method of discharging water into the mixer for a batch shall be accurate within 1.5 percent 
of the quantity of water required to be added to the mix for any position of the mixer.  Tanks used to measure water shall be 
designed so that water cannot enter while water is being discharged into the mixer and discharge into the mixer shall be made 
rapidly in one operation without dribbling.  All equipment shall be arranged so as to permit checking the amount of water 
delivered by discharging into measured containers. 

 
90-7  CURING CONCRETE 

 
90-7.01   METHODS OF CURING 

• Newly placed concrete shall be cured by the methods specified in this Section 90-7.01 and the special provisions. 
 
90-7.01A   Water Method 
• The concrete shall be kept continuously wet by the application of water for a minimum curing period of 7 days after 

the concrete has been placed. 
• When a curing medium consisting of cotton mats, rugs, carpets, or earth or sand blankets is to be used to retain the 

moisture, the entire surface of the concrete shall be kept damp by applying water with a nozzle that so atomizes the flow that 
a mist and not a spray is formed, until the surface of the concrete is covered with the curing medium.  The moisture from the 
nozzle shall not be applied under pressure directly upon the concrete and shall not be allowed to accumulate on the concrete 
in a quantity sufficient to cause a flow or wash the surface.  At the expiration of the curing period, the concrete surfaces shall 
be cleared of all curing mediums. 

• When concrete bridge decks and flat slabs are to be cured without the use of a curing medium, the entire surface of 
the bridge deck or slab shall be kept damp by the application of water with an atomizing nozzle as specified in the preceding 
paragraph, until the concrete has set, after which the entire surface of the concrete shall be sprinkled continuously with water 
for a period of not less than 7 days. 

 
90-7.01B   Curing Compound Method 
• Surfaces of the concrete that are exposed to the air shall be sprayed uniformly with a curing compound. 
• Curing compounds to be used shall be as follows: 
 
1. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B, except 

the resin type shall be poly-alpha-methylstyrene. 
2. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B. 
3. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class A. 
4. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class B. 
5. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class A. 
6. Non-pigmented curing compound with fugitive dye conforming to the requirements in ASTM Designation:  C 309, 

Type 1-D, Class A. 
 
• The infrared scan for the dried vehicle from curing compound (1) shall match the infrared scan on file at the 

Transportation Laboratory. 
• The loss of water for each type of curing compound, when tested in conformance with the requirements in California 

Test 534, shall not be more than 0.15-kg/m2 in 24 hours or more than 0.45-kg/m2 in 72 hours. 
• The curing compound to be used will be specified elsewhere in these specifications or in the special provisions. 
• When the use of curing compound is required or permitted elsewhere in these specifications or in the special 

provisions and no specific kind is specified, any of the curing compounds listed above may be used. 
• Curing compound shall be applied at a nominal rate of 3.7 m2/L, unless otherwise specified. 
• At any point, the application rate shall be within ±1.2 m2/L of the nominal rate specified, and the average application 

rate shall be within ±0.5 m2/L of the nominal rate specified when tested in conformance with the requirements in California 
Test 535.  Runs, sags, thin areas, skips, or holidays in the applied curing compound shall be evidence that the application is 
not satisfactory. 
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• Curing compounds shall be applied using power operated spray equipment.  The power operated spraying 
equipment shall be equipped with an operational pressure gage and a means of controlling the pressure.  Hand spraying of 
small and irregular areas that are not reasonably accessible to mechanical spraying equipment, in the opinion of the Engineer, 
may be permitted. 

• The curing compound shall be applied to the concrete following the surface finishing operation, immediately before 
the moisture sheen disappears from the surface, but before any drying shrinkage or craze cracks begin to appear.  In the event 
of any drying or cracking of the surface, application of water with an atomizing nozzle as specified in Section 90-7.01A, 
"Water Method," shall be started immediately and shall be continued until application of the compound is resumed or started; 
however, the compound shall not be applied over any resulting freestanding water.  Should the film of compound be 
damaged from any cause before the expiration of 7 days after the concrete is placed in the case of structures and 72 hours in 
the case of pavement, the damaged portion shall be repaired immediately with additional compound. 

• At the time of use, compounds containing pigments shall be in a thoroughly mixed condition with the pigment 
uniformly dispersed throughout the vehicle.  A paddle shall be used to loosen all settled pigment from the bottom of the 
container, and a power driven agitator shall be used to disperse the pigment uniformly throughout the vehicle. 

• Agitation shall not introduce air or other foreign substance into the curing compound. 
• The manufacturer shall include in the curing compound the necessary additives for control of sagging, pigment 

settling, leveling, de-emulsification, or other requisite qualities of a satisfactory working material.  Pigmented curing 
compounds shall be manufactured so that the pigment does not settle badly, does not cake or thicken in the container, and 
does not become granular or curdled.  Settlement of pigment shall be a thoroughly wetted, soft, mushy mass permitting the 
complete and easy vertical penetration of a paddle.  Settled pigment shall be easily redispersed, with minimum resistance to 
the sideways manual motion of the paddle across the bottom of the container, to form a smooth uniform product of the proper 
consistency. 

• Curing compounds shall remain sprayable at temperatures above 4°C and shall not be diluted or altered after 
manufacture. 

• The curing compound shall be packaged in clean 210-L barrels or round 19-L containers or shall be supplied from a 
suitable storage tank located at the jobsite.  The containers shall comply with "Title 49, Code of Federal Regulations, 
Hazardous Materials Regulations."  The 210-L barrels shall have removable lids and airtight fasteners.  The 19-L containers 
shall be round and have standard full open head and bail.  Lids with bungholes shall not be permitted.  On-site storage tanks 
shall be kept clean and free of contaminants.  Each tank shall have a permanent system designed to completely redisperse 
settled material without introducing air or other foreign substances. 

• Steel containers and lids shall be lined with a coating that will prevent destructive action by the compound or 
chemical agents in the air space above the compound.  The coating shall not come off the container or lid as skins.  
Containers shall be filled in a manner that will prevent skinning.  Plastic containers shall not react with the compound. 

• Each container shall be labeled with the manufacturer's name, kind of curing compound, batch number, volume, date 
of manufacture, and volatile organic compound (VOC) content.  The label shall also warn that the curing compound 
containing pigment shall be well stirred before use.  Precautions concerning the handling and the application of curing 
compound shall be shown on the label of the curing compound containers in conformance with the Construction Safety 
Orders and General Industry Safety Orders of the State of California. 

• Containers of curing compound shall be labeled to indicate that the contents fully comply with the rules and 
regulations concerning air pollution control in the State of California. 

• When the curing compound is shipped in tanks or tank trucks, a shipping invoice shall accompany each load.  The 
invoice shall contain the same information as that required herein for container labels. 

• Curing compound will be sampled by the Engineer at the source of supply or at the jobsite or at both locations. 
• Curing compound shall be formulated so as to maintain the specified properties for a minimum of one year.  The 

Engineer may require additional testing before use to determine compliance with these specifications if the compound has not 
been used within one year or whenever the Engineer has reason to believe the compound is no longer satisfactory. 

• Tests will be conducted in conformance with the latest ASTM test methods and methods in use by the 
Transportation Laboratory. 

 
90-7.01C   Waterproof Membrane Method 
• The exposed finished surfaces of concrete shall be sprayed with water, using a nozzle that so atomizes the flow that 

a mist and not a spray is formed, until the concrete has set, after which the curing membrane shall be placed.  The curing 
membrane shall remain in place for a period of not less than 72 hours. 

• Sheeting material for curing concrete shall conform to the requirements in AASHTO Designation: M 171 for white 
reflective materials. 

• The sheeting material shall be fabricated into sheets of such width as to provide a complete cover for the entire 
concrete surface.  Joints in the sheets shall be securely cemented together in such a manner as to provide a waterproof joint.  
The joint seams shall have a minimum lap of 100 mm. 
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• The sheets shall be securely weighted down by placing a bank of earth on the edges of the sheets or by other means 
satisfactory to the Engineer. 

• Should any portion of the sheets be broken or damaged before the expiration of 72 hours after being placed, the 
broken or damaged portions shall be immediately repaired with new sheets properly cemented into place. 

• Sections of membrane that have lost their waterproof qualities or have been damaged to such an extent as to render 
them unfit for curing the concrete shall not be used. 

 
90-7.01D   Forms-In-Place Method 
• Formed surfaces of concrete may be cured by retaining the forms in place.  The forms shall remain in place for a 

minimum period of 7 days after the concrete has been placed, except that for members over 0.5-m in least dimension the 
forms shall remain in place for a minimum period of 5 days. 

• Joints in the forms and the joints between the end of forms and concrete shall be kept moisture tight during the 
curing period.  Cracks in the forms and cracks between the forms and the concrete shall be resealed by methods subject to the 
approval of the Engineer. 

 
90-7.02   CURING PAVEMENT 

• The entire exposed area of the pavement, including edges, shall be cured by the waterproof membrane method, or 
curing compound method using curing compound (1) or (2) as the Contractor may elect.  Should the side forms be removed 
before the expiration of 72 hours following the start of curing, the exposed pavement edges shall also be cured.  If the 
pavement is cured by means of the curing compound method, the sawcut and all portions of the curing compound that have 
been disturbed by sawing operations shall be restored by spraying with additional curing compound. 

• Curing shall commence as soon as the finishing process provided in Section 40-1.10, "Final Finishing," has been 
completed.  The method selected shall conform to the provisions in Section 90-7.01, "Methods of Curing." 

• When the curing compound method is used, the compound shall be applied to the entire pavement surface by 
mechanical sprayers.  Spraying equipment shall be of the fully atomizing type equipped with a tank agitator that provides for 
continual agitation of the curing compound during the time of application.  The spray shall be adequately protected against 
wind, and the nozzles shall be so oriented or moved mechanically transversely as to result in the minimum specified rate of 
coverage being applied uniformly on exposed faces.  Hand spraying of small and irregular areas, and areas inaccessible to 
mechanical spraying equipment, in the opinion of the Engineer, will be permitted.  When the ambient air temperature is 
above 15°C, the Contractor shall fog the surface of the concrete with a fine spray of water as specified in Section 90-7.01A, 
"Water Method."  The surface of the pavement shall be kept moist between the hours of 10:00 a.m. and 4:30 p.m. on the day 
the concrete is placed.  However, the fogging done after the curing compound has been applied shall not begin until the 
compound has set sufficiently to prevent displacement.  Fogging shall be discontinued if ordered in writing by the Engineer. 

 
90-7.03   CURING STRUCTURES 

• Newly placed concrete for cast-in-place structures, other than highway bridge decks, shall be cured by the water 
method, the forms-in-place method, or, as permitted herein, by the curing compound method, in conformance with the 
provisions in Section 90-7.01, "Methods of Curing." 

• The curing compound method using a pigmented curing compound may be used on concrete surfaces of 
construction joints, surfaces that are to be buried underground, and surfaces where only Ordinary Surface Finish is to be 
applied and on which a uniform color is not required and that will not be visible from a public traveled way.  If the 
Contractor elects to use the curing compound method on the bottom slab of box girder spans, the curing compound shall be 
curing compound (1). 

• The top surface of highway bridge decks shall be cured by both the curing compound method and  the water method.  
The curing compound shall be curing compound (1). 

• Concrete surfaces of minor structures, as defined in Section 51-1.02, "Minor Structures," shall be cured by the water 
method, the forms-in-place method or the curing compound method. 

• When deemed necessary by the Engineer during periods of hot weather, water shall be applied to concrete surfaces 
being cured by the curing compound method or by the forms-in-place method, until the Engineer determines that a cooling 
effect is no longer required.  Application of water for this purpose will be paid for as extra work as provided in Section 
4-1.03D, "Extra Work." 

 
90-7.04   CURING PRECAST CONCRETE MEMBERS 

• Precast concrete members shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing."  Curing shall be provided for the minimum time specified for each method or until the concrete reaches 
its design strength, whichever is less.  Steam curing may also be used for precast members and shall conform to the following 
provisions: 
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A. After placement of the concrete, members shall be held for a minimum 4-hour presteaming period.  If the ambient 
air temperature is below 10°C, steam shall be applied during the presteaming period to hold the air surrounding the 
member at a temperature between 10°C and 32°C. 

B. To prevent moisture loss on exposed surfaces during the presteaming period, members shall be covered as soon as 
possible after casting or the exposed surfaces shall be kept wet by fog spray or wet blankets. 

C. Enclosures for steam curing shall allow free circulation of steam about the member and shall be constructed to 
contain the live steam with a minimum moisture loss.  The use of tarpaulins or similar flexible covers will be 
permitted, provided they are kept in good repair and secured in such a manner as to prevent the loss of steam and 
moisture. 

D. Steam at the jets shall be at low pressure and in a saturated condition.  Steam jets shall not impinge directly on the 
concrete, test cylinders, or forms.  During application of the steam, the temperature rise within the enclosure shall 
not exceed 22°C per hour.  The curing temperature throughout the enclosure shall not exceed 65°C and shall be 
maintained at a constant level for a sufficient time necessary to develop the required transfer strength.  Control 
cylinders shall be covered to prevent moisture loss and shall be placed in a location where temperature is 
representative of the average temperature of the enclosure. 

E. Temperature recording devices that will provide an accurate, continuous, permanent record of the curing 
temperature shall be provided.  A minimum of one temperature recording device per 60 m of continuous bed length 
will be required for checking temperature. 

F. Members in pretension beds shall be detensioned immediately after the termination of steam curing while the 
concrete and forms are still warm, or the temperature under the enclosure shall be maintained above 15°C until the 
stress is transferred to the concrete. 

G. Curing of precast concrete will be considered completed after termination of the steam curing cycle. 
 

90-7.05   CURING PRECAST PRESTRESSED CONCRETE PILES 
• Newly placed concrete for precast prestressed concrete piles shall be cured in conformance with the provisions in 

Section 90-7.04, "Curing Precast Concrete Members," except that piles with a class designation ending in C (corrosion 
resistant) shall be cured as follows: 

 
A. Piles shall be either steam cured or water cured.  If water curing is used, the piles shall be kept continuously wet by 

the application of water in conformance with the provisions in Section 90-7.01A, "Water Method." 
B. If steam curing is used, the steam curing provisions in Section 90-7.04, "Curing Precast Concrete Members," shall 

apply except that the piles shall be kept continuously wet for their entire length for a period of not less than 3 days, 
including the holding and steam curing periods. 

 
90-7.06   CURING SLOPE PROTECTION 

• Concrete slope protection shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing." 

• Concreted-rock slope protection shall be cured in conformance with any of the methods specified in Section 
90-7.01, "Methods of Curing," or with a blanket of earth kept wet for 72 hours, or by sprinkling with a fine spray of water 
every 2 hours during the daytime for a period of 3 days. 

 
90-7.07   CURING MISCELLANEOUS CONCRETE WORK 

• Exposed surfaces of curbs shall be cured by pigmented curing compounds as specified in Section 90-7.01B, "Curing 
Compound Method." 

• Concrete sidewalks, gutter depressions, island paving, curb ramps, driveways, and other miscellaneous concrete 
areas shall be cured in conformance with any of the methods specified in Section 90-7.01, "Methods of Curing." 

• Shotcrete shall be cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the 
methods provided in Section 90-7.01, "Methods of Curing." 

• Mortar and grout shall be cured by keeping the surface damp for 3 days. 
• After placing, the exposed surfaces of sign structure foundations, including pedestal portions, if constructed, shall be 

cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the methods provided in Section 
90-7.01, "Methods of Curing." 
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90-8  PROTECTING CONCRETE 
 

90-8.01   GENERAL 
• In addition to the provisions in Section 7-1.16, "Contractor's Responsibility for the Work and Materials," the 

Contractor shall protect concrete as provided in this Section 90-8. 
• Concrete shall not be placed on frozen or ice-coated ground or subgrade nor on ice-coated forms, reinforcing steel, 

structural steel, conduits, precast members, or construction joints. 
• Under rainy conditions, placing of concrete shall be stopped before the quantity of surface water is sufficient to 

damage surface mortar or cause a flow or wash of the concrete surface, unless the Contractor provides adequate protection 
against damage. 

• Concrete that has been frozen or damaged by other causes, as determined by the Engineer, shall be removed and 
replaced by the Contractor at the Contractor's expense. 

 
90-8.02   PROTECTING CONCRETE STRUCTURES 

• Structure concrete and shotcrete used as structure concrete shall be maintained at a temperature of not less than 7°C 
for 72 hours after placing and at not less than 4°C for an additional 4 days.  When required by the Engineer, the Contractor 
shall submit a written outline of the proposed methods for protecting the concrete. 

 
90-8.03   PROTECTING CONCRETE PAVEMENT 

• Pavement concrete shall be maintained at a temperature of not less than 4°C for 72 hours.  When required by the 
Engineer, the Contractor shall submit a written outline of the proposed methods for protecting the concrete. 

• Except as provided in Section 7-1.08, "Public Convenience," the Contractor shall protect concrete pavement against 
construction and other activities that abrade, scar, discolor, reduce texture depth, lower coefficient of friction, or otherwise 
damage the surface.  Stockpiling, drifting, or excessive spillage of soil, gravel, petroleum products, and concrete or asphalt 
mixes on the surface of concrete pavement is prohibited unless otherwise specified in these specifications, the special 
provisions or permitted by the Engineer. 

• When ordered by the Engineer or shown on the plans or specified in the special provisions, pavement crossings shall 
be constructed for the convenience of public traffic.  The material and work necessary for the construction of the crossings, 
and their subsequent removal and disposal, will be paid for at the contract unit prices for the items of work involved and if 
there are no contract items for the work involved, payment for pavement crossings will be made by extra work as provided in 
Section 4-1.03D, "Extra Work.".  Where public traffic will be required to cross over the new pavement, Type III portland 
cement may be used in concrete, if permitted in writing by the Engineer.  The pavement may be opened to traffic as soon as 
the concrete has developed a modulus of rupture of 3.8 MPa.  The modulus of rupture will be determined by California 
Test 523. 

• No traffic or Contractor's equipment, except as hereinafter provided, will be permitted on the pavement before a 
period of 10 days has elapsed after the concrete has been placed, nor before the concrete has developed a modulus of rupture 
of at least 3.8 MPa.  Concrete that fails to attain a modulus of rupture of 3.8 MPa within 10 days shall not be opened to traffic 
until directed by the Engineer. 

• Equipment for sawing weakened plane joints will be permitted on the pavement as specified in Section 40-1.08B, 
"Weakened Plane Joints." 

• When requested in writing by the Contractor, the tracks on one side of paving equipment will be permitted on the 
pavement after a modulus of rupture of 2.4 MPa has been attained, provided that: 

 
A. Unit pressure exerted on the pavement by the paver shall not exceed 135 kPa; 
B. Tracks with cleats, grousers, or similar protuberances shall be modified or shall travel on planks or equivalent 

protective material, so that the pavement is not damaged; and 
C. No part of the track shall be closer than 0.3-m from the edge of pavement. 
 
• In case of visible cracking of, or other damage to the pavement, operation of the paving equipment on the pavement 

shall be immediately discontinued. 
• Damage to the pavement resulting from early use of pavement by the Contractor's equipment as provided above 

shall be repaired by the Contractor at the Contractor's expense. 
• The State will furnish the molds and machines for testing the concrete for modulus of rupture, and the Contractor, at 

the Contractor's expense, shall furnish the material and whatever labor the Engineer may require. 
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90-9  COMPRESSIVE STRENGTH 
 

90-9.01   GENERAL 
• Concrete compressive strength requirements consist of a minimum strength that shall be attained before various 

loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at the age of 
28 days or at the age otherwise allowed in Section 90-1.01, "Description."  The various strengths required are specified in 
these specifications or the special provisions or are shown on the plans. 

• The compressive strength of concrete will be determined from test cylinders that have been fabricated from concrete 
sampled in conformance with the requirements of California Test 539.  Test cylinders will be molded and initially field cured 
in conformance with California Test 540.  Test cylinders will be cured and tested after receipt at the testing laboratory in 
conformance with the requirements of California Test 521.  A strength test shall consist of the average strength of 2 cylinders 
fabricated from material taken from a single load of concrete, except that, if any cylinder should show evidence of improper 
sampling, molding, or testing, that cylinder shall be discarded and the strength test shall consist of the strength of the 
remaining cylinder. 

• When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete 
structure or member, test cylinders for other than steam cured concrete will be cured in conformance with Method 1 of 
California Test 540.  The compressive strength of concrete determined for these purposes will be evaluated on the basis of 
individual tests. 

• When concrete is designated by 28-day compressive strength rather than by cementitious material content, the 
concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from cylinders 
cured in conformance with Method 1 of California Test 540.  If the result of a single compressive strength test at the 
maximum age specified or allowed is below the specified strength but is 95 percent or more of the specified strength, the 
Contractor shall, at the Contractor’s expense, make corrective changes, subject to approval of the Engineer, in the mix 
proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the State $14 for 
each in-place cubic meter of concrete represented by the deficient test.  If the result of a single compressive strength test at 
the maximum age specified or allowed is below 95 percent of the specified strength, but is 85 percent or more of the 
specified strength, the Contractor shall make the corrective changes specified above, and shall pay to the State $20 for each in 
place cubic meter of concrete represented by the deficient test.  In addition, such corrective changes shall be made when the 
compressive strength of concrete tested at 7 days indicates, in the judgment of the Engineer, that the concrete will not attain 
the required compressive strength at the maximum age specified or allowed.  Concrete represented by a single test that 
indicates a compressive strength of less than 85 percent of the specified 28-day compressive strength will be rejected in 
conformance with the provisions in Section 6-1.04, "Defective Materials." 

• If the test result indicates that the compressive strength at the maximum curing age specified or allowed is below the 
specified strength, but is 85 percent or more of the specified strength, payments to the State as required above shall be made, 
unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer that the strength 
of the concrete placed in the work meets or exceeds the specified 28-day compressive strength.  If the test result indicates a 
compressive strength at the maximum curing age specified or allowed below 85 percent, the concrete represented by that test 
will be rejected, unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer 
that the strength and quality of the concrete placed in the work are acceptable.  If the evidence consists of tests made on cores 
taken from the work, the cores shall be obtained and tested in conformance with the requirements in ASTM Designation: 
C 42. 

• No single compressive strength test shall represent more than 250 m3. 
• When a precast concrete member is steam cured, the compressive strength of the concrete will be determined from 

test cylinders that have been handled and stored in conformance with Method 3 of California Test 540.  The compressive 
strength of steam cured concrete will be evaluated on the basis of individual tests representing specific portions of 
production.  When the concrete is designated by 28-day compressive strength rather than by cementitious material content, 
the concrete shall be considered to be acceptable whenever its compressive strength reaches the specified 28-day compressive 
strength provided that strength is reached in not more than the maximum number of days specified or allowed after the 
member is cast. 

• When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing 
equipment, and procedures proposed for use will be required prior to placement of the concrete.  Prequalification shall be 
accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.  Prequalification data 
shall be based on the use of materials, mix proportions, mixing equipment, procedures, and size of batch proposed for use in 
the work. 

• Certified test data, in order to be acceptable, shall indicate that not less than 90 percent of at least 20 consecutive 
tests exceed the specified strength at the maximum number of cure days specified or allowed, and none of those tests are less 
than 95 percent of specified strength.  Strength tests included in the data shall be the most recent tests made on concrete of 
the proposed mix design and all shall have been made within one year of the proposed use of the concrete. 
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• Trial batch test reports, in order to be acceptable, shall indicate that the average compressive strength of 
5 consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed) after 
molding shall be at least 4 MPa greater than the specified 28-day compressive strength, and no individual cylinder shall have 
a strength less than the specified strength at the maximum age specified or allowed.  Data contained in the report shall be 
from trial batches that were produced within one year of the proposed use of specified strength concrete in the project.  
Whenever air-entrainment is required, the air content of trial batches shall be equal to or greater than the air content specified 
for the concrete without reduction due to tolerances. 

• Tests shall be performed in conformance with either the appropriate California Test methods or the comparable 
ASTM test methods.  Equipment employed in testing shall be in good condition and shall be properly calibrated.  If the tests 
are performed during the life of the contract, the Engineer shall be notified sufficiently in advance of performing the tests in 
order to witness the test procedures. 

• The certified test data and trial batch test reports shall include the following information: 
 
A. Date of mixing. 
B. Mixing equipment and procedures used. 
C. The size of batch in cubic meters and the mass, type, and source of all ingredients used. 
D. Penetration of the concrete. 
E. The air content of the concrete if an air-entraining admixture is used. 
F. The age at time of testing and strength of all concrete cylinders tested. 
 
• Certified test data and trial batch test reports shall be signed by an official of the firm that performed the tests. 
• When approved by the Engineer, concrete from trial batches may be used in the work at locations where concrete of 

a lower quality is required and the concrete will be paid for as the type or class of concrete required at that location. 
• After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for use, 

additional prequalification by testing of trial batches will be required prior to making changes that, in the judgment of the 
Engineer, could result in a strength of concrete below that specified. 

• The Contractor’s attention is directed to the time required to test trial batches and the Contractor shall be responsible 
for production of trial batches at a sufficiently early date so that the progress of the work is not delayed. 

• When precast concrete members are manufactured at the plant of an established manufacturer of precast concrete 
members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and prequalification of 
the materials, mix proportions, mixing equipment, and procedures will not be required. 

 
90-10  MINOR CONCRETE 

 
90-10.01   GENERAL 

• Concrete for minor structures, slope paving, curbs, sidewalks and other concrete work, when designated as minor 
concrete on the plans, in the specifications, or in the contract item, shall conform to the provisions specified herein. 

• The Engineer, at the Engineer's discretion, will inspect and test the facilities, materials and methods for producing 
the concrete to ensure that minor concrete of the quality suitable for use in the work is obtained. 

 
90-10.02   MATERIALS 

• Minor concrete shall conform to the following requirements: 
 
90-10.02A   Cementitious Material 
• Cementitious material shall conform to the provisions in Section 90-1.01, "Description." 
 
90-10.02B   Aggregate 
• Aggregate shall be clean and free from deleterious coatings, clay balls, roots, and other extraneous materials. 
• The Contractor shall submit to the Engineer for approval, a grading of the combined aggregate proposed for use in 

the minor concrete.  After acceptance of the grading, aggregate furnished for minor concrete shall conform to that grading, 
unless a change is authorized in writing by the Engineer. 

• The Engineer may require the Contractor to furnish periodic test reports of the aggregate grading furnished.  The 
maximum size of aggregate used shall be at the option of the Contractor, but in no case shall the maximum size be larger than 
37.5 mm or smaller than 19 mm. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-10.02B, if, in the Engineer's 
opinion, the furnishing of the gradation is not necessary for the type or amount of concrete work to be constructed. 
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90-10.02C   Water 
• Water used for washing, mixing, and curing shall be free from oil, salts, and other impurities that would discolor or 

etch the surface or have an adverse affect on the quality of the concrete. 
 
90-10.02D   Admixtures 
• The use of admixtures shall conform to the provisions in Section 90-4, "Admixtures." 
 

90-10.03   PRODUCTION 
• Cementitious material, water, aggregate, and admixtures shall be stored, proportioned, mixed, transported, and 

discharged in conformance with recognized standards of good practice that will result in concrete that is thoroughly and 
uniformly mixed, that is suitable for the use intended, and that conforms to requirements specified herein. Recognized 
standards of good practice are outlined in various industry publications such as are issued by American Concrete Institute, 
AASHTO, or the Department. 

• The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01, 
"Description." 

• The amount of water used shall result in a consistency of concrete conforming to the provisions in Section 90-6.06, 
"Amount of Water and Penetration."  Additional mixing water shall not be incorporated into the concrete during hauling or 
after arrival at the delivery point, unless authorized by the Engineer. 

• Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still plastic and 
before stiffening occurs.  An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or more than 
250 revolutions of the drum or blades, after the introduction of the cementitious material to the aggregates, or a temperature 
of concrete of more than 32°C will be considered conditions contributing to the quick stiffening of concrete.  The Contractor 
shall take whatever action is necessary to eliminate quick stiffening, except that the addition of water will not be permitted. 

• The required mixing time in stationary mixers shall be not less than 50 seconds or more than 5 minutes. 
• The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that 

recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly mixed 
concrete. 

• Each load of ready-mixed concrete shall be accompanied by a weighmaster certificate that shall be delivered to the 
Engineer at the discharge location of the concrete, unless otherwise directed by the Engineer.  The weighmaster certificate 
shall be clearly marked with the date and time of day when the load left the batching plant and, if hauled in truck mixers or 
agitators, the time the mixing cycle started. 

• A Certificate of Compliance conforming to the provisions in Section 6–1.07, "Certificates of Compliance," shall be 
furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract, stating that 
minor concrete to be furnished meets contract requirements, including minimum cementitious material content specified. 

 
90-10.04   CURING MINOR CONCRETE 

• Curing minor concrete shall conform to the provisions in Section 90-7, "Curing Concrete." 
 

90-10.05   PROTECTING MINOR CONCRETE 
• Protecting minor concrete shall conform to the provisions in Section 90-8, "Protecting Concrete," except the 

concrete shall be maintained at a temperature of not less than 4°C for 72 hours after placing. 
 

90-10.06   MEASUREMENT AND PAYMENT 
• Minor concrete will be measured and paid for in conformance with the provisions specified in the various sections 

of these specifications covering concrete construction when minor concrete is specified in the specifications, shown on the 
plans, or indicated by contract item in the Engineer's Estimate. 

 
90-11   MEASUREMENT AND PAYMENT 

 
90-11.01   MEASUREMENT 

• Portland cement concrete will be measured in conformance with the provisions specified in the various sections of 
these specifications covering construction requiring concrete. 

• When it is provided that concrete will be measured at the mixer, the volume in cubic meters shall be computed as 
the total mass of the batch in kilograms divided by the density of the concrete in kilograms per cubic meter.  The total mass 
of the batch shall be calculated as the sum of all materials, including water, entering the batch.  The density of the concrete 
will be determined in conformance with the requirements in California Test 518. 
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90-11.02   PAYMENT 

• Portland cement concrete will be paid for in conformance with the provisions specified in the various sections of 
these specifications covering construction requiring concrete. 

• Full compensation for furnishing and incorporating admixtures required by these specifications or the special 
provisions will be considered as included in the contract prices paid for the concrete involved and no additional compensation 
will be allowed therefor. 

• Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is not 
required by these specifications or the special provisions, furnishing the admixtures and adding them to the concrete will be 
paid for as extra work as provided in Section 4-1.03D, "Extra Work." 

• Should the Contractor use admixtures in conformance with the provisions in Section 90-4.05, "Optional Use of 
Chemical Admixtures," or Section 90-4.07, "Optional Use of Air-entraining Admixtures," or should the Contractor request 
and obtain permission to use other admixtures for the Contractor’s benefit, the Contractor shall furnish those admixtures and 
incorporate them into the concrete at the Contractor’s expense and no additional compensation will be allowed therefor. 

 

END OF AMENDMENTS 
 

SECTION 2.  PROPOSAL REQUIREMENTS AND CONDITIONS 
2-1.01  GENERAL 

The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the Standard 
Specifications and these special provisions for the requirements and conditions which the bidder must observe in the 
preparation of the proposal form and the submission of the bid. 

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of 
Proposed Subcontractors," of the Standard Specifications, each proposal shall have listed therein the name and address of 
each DVBE subcontractor to be used for credit in meeting the goal, and to whom the bidder proposes to directly subcontract 
portions of the work.  The list of subcontractors shall also set forth the portion of work that will be performed by each 
subcontractor listed.  A sheet for listing the subcontractors is included in the Proposal. 

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard 
Specifications will be found following the signature page of the Proposal. 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal.  Signing 
the Proposal shall also constitute signature of the Noncollusion Affidavit. 

Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of 
Transportation, Division Of Construction - Duty Senior, Mail Station: 3 - B, 111 Grand Avenue / P. O. Box 23660, Oakland, 
Ca  94623-0660, so that the request is received by the Department by close of business on the fourth day, not including 
Saturdays, Sundays and legal holidays, following bid opening. 

 
2-1.02  DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) 

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for 
Disabled Veteran Business Enterprise (DVBE) in contracts. 

It is the policy of the Department that Disabled Veteran Business Enterprise (DVBE) shall have the maximum 
opportunity to participate in the performance of contracts financed solely with state funds.  The Contractor shall ensure that 
DVBEs have the maximum opportunity to participate in the performance of this contract and shall take all necessary and 
reasonable steps for this assurance.  The Contractor shall not discriminate on the basis of race, color, national origin, or sex in 
the award and performance of subcontracts.  Failure to carry out the requirements of this paragraph shall constitute a breach 
of contract and may result in termination of this contract or other remedy the Department may deem appropriate. 

Bidder's attention is directed to the following: 
 
A. "Disabled Veteran Business Enterprise" (DVBE) means a business concern certified as a DVBE by the Office of 

Small Business Certification and Resources, Department of General Services. 
B. A DVBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor, 

or vendor of material or supplies. 
C. Credit for DVBE prime contractors will be 100 percent. 
D. A DVBE joint venture partner must be responsible for specific contract items of work, or portions thereof.  

Responsibility means actually performing, managing and supervising the work with its own forces.  The DVBE joint 
venture partner must share in the ownership, control, management responsibilities, risks and profits of the joint 
venture.  The DVBE  joint venturer must submit the joint venture agreement with the Caltrans Bidder DVBE 
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Information form required in Section 2-1.04, "Submission of DVBE Information," elsewhere in these special 
provisions. 

E. A DVBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct 
element of the work and must carry out its responsibility by actually performing, managing and supervising the 
work. 

F. Credit for DVBE vendors of materials or supplies is limited to 60 percent of the amount to be paid to the vendor for 
the material unless the vendor manufactures or substantially alters the goods. 

G. Credit for trucking by DVBEs will be as follows: 
 

1. One hundred percent of the amount to be paid when a DVBE trucker will perform the trucking with his/her own 
trucks, tractors and employees. 

2. Twenty percent of the amount to be paid to DVBE trucking brokers who do not have a "certified roster." 
3. One hundred percent of the amount to be paid to DVBE trucking brokers who have signed agreements that all 

trucking will be performed by DVBE truckers if credit is toward the DVBE goal, a "certified roster" showing 
that all trucks are owned by DVBEs, and a signed statement on the "certified roster" that indicates that 100 
percent of revenue paid by the broker will be paid to the DVBEs listed on the "certified roster." 

4. Twenty percent of the amount to be paid to trucking brokers who are not a DVBE but who have signed 
agreements with DVBE truckers assuring that at least 20 percent of the trucking will be performed by DVBE 
truckers if credit is toward the DVBE goal, a "certified roster" showing that at least 20 percent of the number of 
trucks are owned by DVBE truckers, and a signed statement on the "certified roster" that indicates that at least 
20 percent of the revenue paid by the broker will be paid to the DVBEs listed on the "certified roster." 

 
 The "certified roster" referred to herein shall conform to the requirements in Section 2-1.04, "Submission Of DVBE 

Information," elsewhere in these special provisions. 
H. DVBEs and DVBE joint venture partners must be certified DVBEs as determined by the Department of General 

Services, Office of Small Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento, CA  
95814, on the date bids for the project are opened before credit may be allowed toward the DVBE goal.  It is the 
Contractor's responsibility to verify that DVBEs are certified. 

I. Noncompliance by the Contractor with these requirements constitutes a breach of this contract and may result in 
termination of the contract or other appropriate remedy for a breach of this contract. 

 
2-1.03  DVBE GOAL FOR THIS PROJECT 

The Department has established the following goal for Disabled Veteran Business Enterprise (DVBE) participation for 
this project: 

 
Disabled Veteran Business Enterprise (DVBE): 3 percent. 
 
It is the bidder's responsibility to make a sufficient portion of the work available to subcontractors and suppliers and to 

select those portions of the work or material needs consistent with the available DVBE subcontractors and suppliers, so as to 
assure meeting the goal for DVBE participation. 

The Office of Small Business Certification and Resources, Department of General Services, may be contacted at 
(916) 322-5060 or visit their internet web site at http://www.osmb.dgs.ca.gov/ for program information and certification 
status.  The Department's Business Enterprise Program may also be contacted at (916) 227-9599 or the internet web site at 
http://www.dot.ca.gov/hq/bep/. 

 
2-1.04  SUBMISSION OF DVBE INFORMATION 

The required DVBE information shall be submitted on the "CALTRANS BIDDER - DVBE INFORMATION" form 
included in the Proposal.  If this information is not submitted with the bid, the DVBE information forms shall be removed 
from the documents prior to submitting the bid. 

It is the bidder's responsibility to make enough work available to DVBEs and to select those portions of the work or 
material needs consistent with the available DVBEs to meet the goal for DVBE participation or to provide information to 
establish that, prior to bidding, the bidder made adequate good faith efforts to do so. 

If the DVBE information is not submitted with the bid, the apparent successful bidder (low bidder), the second low 
bidder and the third low bidder shall submit the DVBE information to the Department of Transportation, 1120 N Street, 
Room 0200, MS #26, Sacramento, California 95814 so the information is received by the Department no later than 4:00 p.m. 
on the fourth day, not including Saturdays, Sundays and legal holidays, following bid opening.  DVBE information sent by 
U.S. Postal Service certified mail with return receipt and certificate of mailing and mailed on or before the third day, not 
including Saturdays, Sundays and legal holidays, following bid opening will be accepted even if it is received after the fourth 
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day following bid opening.  Failure to submit the required DVBE information by the time specified will be grounds for 
finding the bid or proposal nonresponsive.  Other bidders need not submit DVBE information unless requested to do so by 
the Department. 

The bidder's DVBE information shall establish that good faith efforts to meet the DVBE goal have been made.  To 
establish good faith efforts, the bidder shall demonstrate that the goal will be met or that, prior to bidding, adequate good 
faith efforts to meet the goal were made. 

Bidders are cautioned that even though their submittal indicates they will meet the stated DVBE goal, their submittal 
should also include their adequate good faith efforts information along with their DVBE goal information to protect their 
eligibility for award of the contract in the event the Department, in its review, finds that the goal has not been met. 

The bidder's DVBE information shall include the names of DVBE firms that will participate, with a complete description 
of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation from the 
DVBE that it is participating in the contract.  A copy of the DVBE's quote will serve as written confirmation that the DVBE 
is participating in the contract.  When 100 percent of a contract item of work is not to be performed or furnished by a DVBE, 
a description of the exact portion of that work to be performed or furnished by that DVBE shall be included in the DVBE 
information, including the planned location of that work.  The work that a DVBE prime contractor has committed to 
performing with its own forces as well as the work that it has committed to be performed by DVBE subcontractors, suppliers 
and trucking companies will count toward the goal. 

If credit for trucking by a DVBE trucking broker is shown on the bidder's information as 100 percent of the revenue to 
be paid by the broker is to be paid to DVBE truckers, a "certified roster" of the broker's trucks to be used must be included.  
The "certified roster" must indicate that all the trucks are owned by certified DVBEs and must show the DVBE truck 
numbers, owner's name, Public Utilities Commission Cal-T numbers, and the DVBE certification numbers.  The roster must 
indicate that all revenue paid by the broker will be paid to DVBEs listed on the "certified roster". 

If credit for trucking by a trucking broker who is not a DVBE is shown in the bidder's information, a "certified roster" of 
the broker's trucks to be used must be included.  The "certified roster" must indicate that at least 20 percent of the broker's 
trucks are owned by certified DVBEs and must show the DVBE truck numbers, owner's name, Public Utilities Commission 
Cal-T numbers, and the DVBE certification number.  The roster must indicate that at least 20 percent of the revenue paid by 
the broker will be paid to DVBEs listed on the "certified roster". 

A bidder shall be deemed to have made good faith efforts upon submittal, within time limits specified by the 
Department, of documentary evidence that all of the following actions were taken: 

 
A. Contact was made with the Office of Small Business Certification and Resources (OSBCR), Department of General 

Services or their web site at http://www.osmb.dgs.ca.gov/ to identify Disabled Veteran Business Enterprises. 
B. Advertising was published in trade media and media focusing on Disabled Veteran Business Enterprises, unless time 

limits imposed by the Department do not permit that advertising. 
C. Invitations to bid were submitted to potential Disabled Veteran Business Enterprise contractors. 
D. Available Disabled Veteran Business Enterprises were considered. 
 

2-1.05  SMALL BUSINESS PREFERENCE 
Attention is directed to "Award and Execution of Contract" of these special provisions. 
Attention is also directed to the Small Business Procurement and Contract Act, Government Code Section 14835, et seq 

and Title 2, California Code of Regulations, Section 1896, et seq. 
Bidders who wish to be classified as a Small Business under the provisions of those laws and regulations, shall be 

certified as Small Business by the Department of General Services, Office of Small Business Certification and Resources, 
1531 "I" Street, Second Floor, Sacramento, CA  95814. 

To request Small Business Preference, bidders shall fill out and sign the Request for Small Business Preference form in 
the Proposal and shall attach a copy of their Office of Small Business Certification and Resources (OSBCR) small business 
certification letter to the form.  The bidder's signature on the Request for Small Business Preference certifies, under penalty 
of perjury, that the bidder is certified as Small Business at the time of bid opening and further certifies, under penalty of 
perjury, that under the following conditions, at least 50 percent of the subcontractors to be utilized on the project are either 
certified Small Business or have applied for Small Business certification by bid opening date and are subsequently granted 
Small Business certification. 

The conditions requiring the aforementioned 50 percent level of subcontracting by Small Business subcontractors apply 
if: 

 
A. The lowest responsible bid for the project exceeds $100,000; and 
B. The project work to be performed requires a Class A or a Class B contractor's license; and 
C. Two or more subcontractors will be used. 
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If the above conditions apply and Small Business Preference is granted in the award of the contract, the 50 percent Small 
Business subcontractor utilization level shall be maintained throughout the life of the contract. 

 
2-1.06  CALIFORNIA COMPANY PREFERENCE 

Attention is directed to "Award and Execution of Contract" of these special provisions. 
In conformance with the requirements of Section 6107 of the Public Contract Code, a "California company" will be 

granted a reciprocal preference for bid comparison purposes as against a nonresident contractor from any state that gives or 
requires a preference to be given contractors from that state on its public entity construction contracts. 

A "California company" means a sole proprietorship, partnership, joint venture, corporation, or other business entity that 
was a licensed California contractor on the date when bids for the public contract were opened and meets one of the 
following: 

 
A. Has its principal place of business in California. 
B. Has its principal place of business in a state in which there is no local contractor preference on construction 

contracts. 
C. Has its principal place of business in a state in which there is a local contractor construction preference and the 

contractor has paid not less than $5000 in sales or use taxes to California for construction related activity for each of 
the five years immediately preceding the submission of the bid. 

 
To carry out the "California company" reciprocal preference requirements of Section 6107 of the Public Contract Code, 

all bidders shall fill out and sign the California Company Preference form in the Proposal.  The bidder's signature on the 
California Company Preference form certifies, under penalty of perjury, that the bidder is or is not a "California company" 
and if not, the amount of the preference applied by the state of the nonresident Contractor. 

A nonresident Contractor shall disclose any and all bid preferences provided to the nonresident Contractor by the state or 
country in which the nonresident Contractor has its principal place of business. 

Proposals without the California Company Preference form filled out and signed may be rejected. 
 

2-1.07  ESCROW OF BID DOCUMENTATION 
Bid documentation shall consist of all documentary and calculated information generated by the Contractor in 

preparation of the bid.  The bid documentation shall conform to the requirements in these special provisions, and shall be 
submitted to the Department and held in escrow for the duration of the contract. 

The escrowed bid documents will be the only documents accepted from the Contractor regarding preparation of the bid. 
In signing the proposal, the bidder certifies that the material submitted for escrow constitutes all the documentary 

information used in preparation of the bid and that he has personally examined the contents of the container and that they are 
complete. 

Nothing in the bid documentation shall be construed to change or modify the terms or conditions of the contract. 
Escrowed bid documentation will not be used for pre-award evaluation of the Contractor's anticipated methods of 

construction, nor to assess the Contractor's qualifications for performing the work. 
Bid documentation shall clearly itemize the Contractor's estimated costs of performing the work.  The documentation 

submitted shall be complete and so detailed as to allow for an in-depth analysis of the Contractor's estimate. 
The bid documentation shall include, but not be limited to:  quantity takeoffs; rate schedules for the direct costs and the 

time- and nontime-related indirect costs for labor (by craft), plant and equipment ownership and operation, permanent and 
expendable materials, insurance and subcontracted work; estimated construction schedules, including sequence and duration 
and development of production rates; quotations, scoping documents and subcontracts related to subcontractors, 
manufacturers and suppliers; estimates of field and home office overhead; contingency and margin for each contract item of 
work; names of the persons responsible for preparing the bidder's estimate, and other reports, calculations, assumptions and 
information used by the bidder to arrive at the estimate submitted with the proposal. 

The Contractor shall also submit bid documentation for each subcontractor, manufacturer and supplier whose total 
subcontract or purchase orders exceeds $250,000.  Subcontractor, manufacturer and supplier bid documentation shall be 
enclosed with the Contractor's submittal.  If at the time that bid documentation is submitted for escrow, the subcontractor, 
manufacturer or supplier does not have a executed  subcontract or purchase orders, and a subcontract or purchase orders is 
subsequently executed, then a copy of the executed subcontract or purchase orders shall be submitted into escrow within 14 
days of the execution of the respective subcontract or purchase orders.  The examination of subcontractors', manufacturers' 
and suppliers' bid documentation will be accomplished in the same manner as for the Contractor's bid documentation.  If a 
subcontractor, manufacturer or supplier is replaced, bid documentation for the new subcontractor, manufacturer or supplier 
shall be submitted for review and escrow before authorization for the substitution will be granted.  Upon request of a 
subcontractor, manufacturer or supplier, the bid documentation from that subcontractor, manufacturer or supplier shall be 
reviewed only by the subcontractor, manufacturer or supplier and the Department. 
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If the bidder is a joint venture, the bid documentation shall include the joint venture agreement, the joint venture estimate 
comparison and final reconciliation of the joint venture estimate. 

Copies of the proposals submitted by the first, second and third low bidders will be provided to the respective bidders for 
inclusion in the bid documentation to be escrowed. 

The first, second, and third apparent low bidders shall present the bid documentation for escrow at the District 04 Office, 
111 Grand Avenue, Oakland, CA, (510) 286-5209, on the first Tuesday at 1:00 p.m., following the time indicated in the 
"Notice to Contractors" for the opening of bids.  The fourth and subsequent apparent low bidders shall present the bid 
documentation for escrow if requested by the Department to do so. 

Bid documentation shall be submitted as a paper copy in a sealed container, clearly marked with the bidder's name, date 
of submittal, project contract number and the words, "Bid Documentation for Escrow." 

Failure to submit the actual and complete bid documentation as specified herein within the time specified shall be cause 
for rejection of the proposal. 

Upon submittal, the bid documentation of the apparent low bidder will be examined and inventoried by the duly 
designated representatives of the Contractor and the Department to ensure that the bid documentation is authentic, legible, 
and in accordance with the terms of this section "Escrow of Bid Documentation."  The examination will not include review 
of, nor will it constitute approval of, proposed construction methods, estimating assumptions or interpretation of the contract.  
The examination will not alter any conditions or terms of the contract. The acceptance or rejection by the Department that the 
submitted bid documents are in compliance with this section "Escrow of Bid Documentation" shall be completed within 48 
hours of the time the bid documentation is submitted by the Contractor. 

At the completion of the examination, the bid documents will be sealed and jointly deposited at an agreed commercial 
business in Oakland, CA. 

Bid documentation submitted by the second and third apparent low bidders will be jointly deposited at agreed 
commercial businesses.  If the apparent low bid is withdrawn or rejected, the bid documentation of the second low bidder will 
be examined and inventoried in the manner specified above, then sealed and deposited again in escrow.  If the second low bid 
is withdrawn or rejected, the bid documentation of the third low bidder will be examined and inventoried in the manner 
specified above, then sealed and deposited again in escrow.  Bid documentation from subsequent bidders, if requested, will 
be examined and inventoried in the same manner as specified above, then sealed and deposited in escrow.  Upon execution 
and final approval of the contract or rejection of all bids, the bid documentation will be returned to any remaining 
unsuccessful bidders. 

Any and all components of the escrowed bid documentation may be examined by the designated representatives of both 
the Department and the Contractor, at any time deemed necessary by either the Department or the Contractor to assist in the 
negotiation of price adjustments and change orders, or to assist in the potential resolution or in the settlement of claims or 
disputes.  Such a joint review shall be performed within 15 days of receipt of a written request to do so by either party.  If the 
Contractor refuses to participate in the joint examination of any and all components of the escrowed bid documentation as 
provided herein, such refusal shall be considered as a failure by the Contractor to exhaust administrative claim remedies with 
respect to the particular protest, notice of potential claim, or claim.  In addition, this refusal by the Contractor shall constitute 
a bar to future arbitration with respect to the protest, potential claim or claim as provided by Section 10240.2 of the 
California Public Contract Code. 

If requested by a Disputes Review Board, the escrowed bid documentation may be utilized to assist the Board in its 
recommendations. 

The bid documentation submitted by the Contractor will be held in escrow until the contract has been completed, the 
ultimate resolution of all disputes and claims has been achieved and receipt of final payment has been accepted by the 
Contractor.  The escrowed bid documentation will then be released from escrow to the Contractor. 

The bid documentation submitted by the bidder is, and shall remain, the property of the bidder, and is subject to only 
joint review by the Department and the bidder.  The Department stipulates and expressly acknowledges that the submitted bid 
documentation constitutes trade secrets and will not be deemed public records.  This acknowledgment is based on the 
Department's express understanding that the information contained in the bid documentation is not known outside the 
bidder's business, is known only to a limited extent and only by a limited number of employees of the bidder, is safeguarded 
while in the bidder's possession, is extremely valuable to the bidder and could be extremely valuable to the bidder's 
competitors by virtue of it reflecting the bidder's contemplated techniques of construction.  The Department acknowledges 
that the bid documentation includes a compilation of information used in the bidder's business, intended to give the bidder an 
opportunity to obtain an advantage over competitors who do not know of or use the contents of the documentation.  The 
Department agrees to safeguard the bid documentation, and all information contained therein, against disclosure, including 
disclosure of subcontractor bid documentation to the Contractor and other subcontractors to the fullest extent permitted by 
law.  However, in the event of arbitration or litigation, the bid documentation shall be subject to discovery, and the 
Department assumes no responsibility for safeguarding the bid documentation unless the Contractor has obtained an 
appropriate protective order issued by the arbitrator or the court. 
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Full compensation for preparing the bid documentation, presenting it for escrow and reviewing it for escrow and upon 
request of the Engineer shall be considered as included in the contract prices paid for the various items of work, and no 
additional compensation will be allowed therefor. 

The direct cost of depositing the bid documentation in escrow at the agreed commercial  business will be paid by the 
State. 

 
SECTION 3.  AWARD AND EXECUTION OF CONTRACT 

The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the Standard 
Specifications and these special provisions for the requirements and conditions concerning award and execution of contract. 

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the 
requirements prescribed and who has met the goal for DVBE participation or has demonstrated, to the satisfaction of the 
Department, adequate good faith efforts to do so.  Meeting the goal for DVBE participation or demonstrating, to the 
satisfaction of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract. 

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder.  The 
purpose of the form is to facilitate the collection of taxpayer identification data.  The form shall be completed and returned to 
the Department by the successful bidder with the executed contract and contract bonds.  For the purposes of the form, payee 
shall be deemed to mean the successful bidder.  The form is not to be completed for subcontractors or suppliers.  Failure to 
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of 20 
percent of payments due the contractor and penalties of up to $20,000.  This retention of payments for failure to complete the 
"Payee Data Record" form is in addition to any other retention of payments due the Contractor. 

Attention is also directed to "Small Business Preference" of these special provisions.  Any bidder who is certified as a 
Small Business by the Department of General Services, Office of Small Business Certification and Resources will be allowed 
a preference in the award of this contract, if it be awarded, under the following conditions: 

 
A. The apparent low bidder is not certified as a Small Business, or has not filled out and signed the Request for Small 

Business Preference included with the bid documents and attached a copy of their Office of Small Business 
Certification and Resources (OSBCR) small business certification letter to the form; and 

B. The bidder filled out and signed the Request for Small Business Preference form included with the bid documents 
and attached a copy of their Office of Small Business Certification and Resources (OSBCR) small business 
certification letter to the form. 

 
The small business preference will be a reduction in the bid submitted by the small business contractor, for bid 

comparison purposes, by an amount equal to 5 percent of the amount bid by the apparent low bidder, the amount not to 
exceed $50,000.  If this reduction results in the small business contractor becoming the low bidder, then the contract will be 
awarded to the small business contractor on the basis of the actual bid of the small business contractor notwithstanding the 
reduced bid price used for bid comparison purposes. 

Attention is also directed to "California Company Preference" of these special provisions. 
The amount of the California company reciprocal preference shall be equal to the amount of the preference applied by 

the state of the nonresident contractor with the lowest responsive bid, except where the "California company" is eligible for a 
California Small Business Preference, in which case the preference applied shall be the greater of the two, but not both. 

If the bidder submitting the lowest responsive bid is not a "California company" and with the benefit of the reciprocal 
preference, a "California company's" responsive bid is equal to or less than the original lowest responsive bid, the "California 
company" will be awarded the contract at its submitted bid price except as provided below. 

Small business bidders shall have precedence over nonsmall business bidders in that the application of the "California 
company" preference for which nonsmall business bidders may be eligible shall not result in the denial of the award to a 
small business bidder. 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion," 
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions. 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or 
the attorney appointed and authorized to represent the Department of Transportation. 

The work shall be diligently prosecuted to completion before the expiration of 240 WORKING DAYS beginning on the 
fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $1500 per day, for each and every calendar day's delay in 
finishing the work in excess of the number of working days prescribed above. 
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SECTION 5.  GENERAL 
 

SECTION 5-1.  MISCELLANEOUS 
 

5-1.01  PLANS AND WORKING DRAWINGS 
When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings 

shall be submitted to:  Division of Structure Design, Documents Unit, Mail Station 9, 1801 30th Street, Sacramento, CA 
95816, Telephone 916 227-8252. 

 
5-1.011  EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK 

Attention is directed to "Differing Site Conditions" of these special provisions regarding physical conditions at the site 
which may differ from those indicated in "Materials Information," log of test borings or other geotechnical information 
obtained by the Department's investigation of site conditions. 

 
5-1.012  DIFFERING SITE CONDITIONS 

Attention is directed to Section 5-1.116, "Differing Site Conditions," of the Standard Specifications. 
During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from 

those indicated in the "Materials Information," log of test borings, other geotechnical data obtained by the Department's 
investigation of subsurface conditions, or an examination of the conditions above ground at the site, the party discovering 
those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed 
and before the affected work is performed. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an 
adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of 
Section 9-1.04, "Notice of Potential Claim," of the Standard Specifications and as specified herein; otherwise the decision of 
the Engineer shall be deemed to have been accepted by the Contractor as correct.  The notice of potential claim shall set forth 
in what respects the Contractor's position differs from the Engineer's determination and provide any additional information 
obtained by the Contractor, including but not limited to additional geotechnical data.  The notice of potential claim shall be 
accompanied by the Contractor's certification that the following were made in preparation of the bid:  a review of the 
contract, a review of the "Materials Information,"  a review of the log of test borings and other records of geotechnical data to 
the extent they were made available to bidders prior to the opening of bids, and an examination of the conditions above 
ground at the site.  Supplementary information, obtained by the Contractor subsequent to the filing of the notice of potential 
claim, shall be submitted to the Engineer in an expeditious manner. 

 
5-1.015  LABORATORY 

When a reference is made in the specifications to the "Laboratory," the reference shall mean the Division of Materials 
Engineering and Testing Services and the Division of Structural Foundations of the Department of Transportation, or 
established laboratories of the various Districts of the Department, or other laboratories authorized by the Department to test 
materials and work involved in the contract.  When a reference is made in the specifications to the "Transportation 
Laboratory," the reference shall mean the Division of Materials Engineering and Testing Services and the Division of 
Structural Foundations, located at 5900 Folsom Boulevard, Sacramento, CA 95819, Telephone (916) 227-7000. 

 
5-1.017  CONTRACT BONDS 

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions. 
The payment bond shall be in a sum not less than one hundred percent of the total amount payable by the terms of the 

contract. 
 

5-1.019  COST REDUCTION INCENTIVE 
Attention is directed to Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications. 
Prior to preparing a cost reduction proposal, the Contractor shall request a meeting with the Engineer to discuss the 

proposal in concept and to determine the merit of the cost reduction proposal.  Items of discussion will also include permit 
issues, impact on other projects, impact on the project schedule, peer reviews, and review times required by the Department 
and other agencies. 

 
5-1.02  LABOR NONDISCRIMINATION 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of 
Regulations. 



Contract No.  04-042234 
46 

 
NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOV. CODE, SECTION 12990) 
Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor Nondiscrimination," of 
the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard 
California Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications are applicable to all 
nonexempt State construction contracts and subcontracts of $5000 or more. 

 
5-1.022  PAYMENT OF WITHHELD FUNDS 

Payment of withheld funds shall conform to Section 9-1.065, "Payment of Withheld Funds," of the Standard 
Specifications and these special provisions. 

Funds withheld from progress payments to ensure performance of the contract that are eligible for payment into escrow 
or to an escrow agent pursuant to Section 10263 of the California Public Contract Code do not include funds withheld or 
deducted from payment due to failure of the Contractor to fulfill a contract requirement. 

 
5-1.03  INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and 
claim payments as follows: 

 
A. Unpaid progress payments, payment after acceptance, and final payments shall begin to accrue interest 30 days after 

the Engineer prepares the payment estimate. 
B. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate following 

receipt of a properly submitted and undisputed extra work bill.  To be properly submitted, the bill must be submitted 
within 7 days of the performance of the extra work and in conformance with the provisions in Section 9-1.03C, 
"Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications.  An undisputed extra work bill 
not submitted within 7 days of performance of the extra work will begin to accrue interest 30 days after the 
preparation of the second pay estimate following submittal of the bill. 

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments, and extra 
work payments shall be 10 percent per annum. 

D. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6 percent 
per annum.  Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in 
sufficient detail to enable the Engineer to ascertain the basis and amount of said claim, protest or dispute. 

 
The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of 

Civil Code Section 3289. 
 

5-1.031  FINAL PAYMENT AND CLAIMS 
Attention is directed to Section 9-1.07B, "Final Payment and Claims," of the Standard Specifications. 
If the Contractor files a timely written statement of claims in response to the proposed final estimate, the District that 

administers the contract will submit a claim position letter to the Contractor by hand delivery or deposit in the U.S. mail 
within 135 days of acceptance of the contract.  The claim position letter will delineate the District's position on the 
Contractor's claims.  If the Contractor disagrees with the claim position letter, the Contractor shall submit a written 
notification of its disagreement to be received by the District not later than 15 days after the Contractor's receipt of the claim 
position letter.  The written notification of disagreement shall set forth the basis for the Contractor's disagreement and be 
submitted to the office designated in the claim position letter.  The Contractor's failure to provide a timely, written 
notification of disagreement shall constitute the Contractor's acceptance and agreement with the determinations provided in 
the claim position letter and with final payment pursuant to the claim position letter. 

If the Contractor files a timely notification of disagreement with the District claim position letter, the board of review 
designated by the District Director to review claims that remain in dispute will meet with the Contractor within 45 days after 
receipt by the District of the notification of disagreement.  Attendance by the Contractor at the board of review meeting shall 
be mandatory. 

If the District fails to submit a claim position letter to the Contractor within 135 days after the acceptance of the contract 
and the Contractor has claims that remain in dispute, the Contractor may request a meeting with the board of review 
designated by the District Director to review claims that remain in dispute.  The Contractor's request for a meeting shall 
identify the claims that remain in dispute.  If the Contractor files a request for a meeting, the board of review will meet with 
the Contractor within 45 days after the District receives the request for the meeting.  Attendance by the Contractor at the 
District Director's board of review meeting shall be mandatory. 
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Failure of the Contractor to file a timely written statement of claims in response to the proposed final estimate, or to file 
a timely notification of disagreement with the District claim position letter, or to attend the District Director's board of review 
meeting shall constitute a failure to pursue diligently and exhaust the administrative procedures in the contract and shall be a 
bar to arbitration in conformance with the requirements in Section 10240.2 of the California Public Contract Code. 

 
5-1.04  PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.09, 
"Public Safety," of the Standard Specifications and these special provisions. 

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle 
or storage area when the following conditions exist: 

 
A. Excavations.—The near edge of the excavation is 3.6 m or less from the edge of the lane, except: 
 

1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by 
traffic or the public. 

2. Excavations less than 0.3-m deep. 
3. Trenches less than 0.3-m wide for irrigation pipe or electrical conduit, or excavations less than 0.3-m in 

diameter. 
4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. 
5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:horizontal). 
6. Excavations protected by existing barrier or railing. 
 

B. Temporarily Unprotected Permanent Obstacles.—The work includes the installation of a fixed obstacle together 
with a protective system, such as a sign structure together with protective railing, and the Contractor elects to install 
the obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with 
permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace 
such railing complete in place during the same day. 

C. Storage Areas.—Material or equipment is stored within 3.6 m of the lane and the storage is not otherwise prohibited 
by the provisions of the Standard Specifications and these special provisions. 

 
The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public 

Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be offset a minimum of 4.6 m from the 
edge of the traffic lane open to public traffic.  The temporary railing shall be installed on a skew toward the edge of the traffic 
lane of not more than 0.3-m transversely to 3 m longitudinally with respect to the edge of the traffic lane.  If the 4.6-m 
minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum 
available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash 
cushion modules shall be installed at the approach end of the temporary railing. 

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing (Type K)," of the 
Standard Specifications.  Temporary railing (Type K), conforming to the details shown on 1999 Standard Plan T3, may be 
used.  Temporary railing (Type K) fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be 
used, provided the fabrication date is printed on the required Certificate of Compliance. 

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these 
special provisions. 

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is 
operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the 
Standard Specifications and these special provisions: 

 
Approach Speed of Public Traffic (Posted Limit) 

 (Kilometers Per Hour) 
Work Areas 

Over 72 (45 Miles Per Hour) Within 1.8 m of a traffic lane but not on a traffic lane 
56 to 72 (35 to 45 Miles Per Hour) Within 0.9-m of a traffic lane but not on a traffic lane 

 
The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing 

or barrier. 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators 

shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an existing lane to 
less than 3 m without written approval from the Engineer. 
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When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones 
or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way.  The 
spacing of the cones or delineators shall be not more than the spacing used for the lane closure. 

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians. 
Full compensation for conforming to the provisions in this section "Public Safety," including furnishing and installing 

temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid 
for the various items of work involved and no additional compensation will be allowed therefor. 

 
5-1.05  (BLANK) 

 
5-1.06  REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and 
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as 
defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe.  The Contractor shall 
immediately cease work in the affected area and report the condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed by 
separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and 
the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 

 
5-1.07  YEAR 2000 COMPLIANCE 

This contract is subject to Year 2000 Compliance for automated devices in the State of California. 
Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have or 

create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999.  The year 2000 is 
recognized and processed as a leap year.  The product shall operate accurately in the manner in which the product was 
intended for date operation without requiring manual intervention. 

The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in conformance with the 
provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for all automated devices furnished 
for the project. 

 
5-1.08  SUBCONTRACTOR AND DVBE RECORDS 

The Contractor shall maintain records of all subcontracts entered into with certified DVBE subcontractors and records of 
materials purchased from certified DVBE suppliers.  The records shall show the name and business address of each DVBE 
subcontractor or vendor and the total dollar amount actually paid each DVBE subcontractor or vendor. 

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (S) and certified 
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer. 

 
5-1.086  PERFORMANCE OF DVBE SUBCONTRACTORS AND SUPPLIERS 

The DVBEs listed by the Contractor in response to the provisions in Section 2-1.04, "Submission of DVBE 
Information," and Section 3, "Award and Execution of Contract," of these special provisions, which are determined by the 
Department to be certified DVBEs, shall perform the work and supply the materials for which they are listed, unless the 
Contractor has received prior written authorization to perform the work with other forces or to obtain the materials from other 
sources. 

Authorization to utilize other forces or sources of materials may be requested for the following reasons: 
 
A. The listed DVBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written contract, 

when the written contract, based upon the general terms, conditions, plans and specifications for the project, or on 
the terms of the subcontractor's or supplier's written bid, is presented by the Contractor. 

B. The listed DVBE becomes bankrupt or insolvent. 
C. The listed DVBE fails or refuses to perform the subcontract or furnish the listed materials. 
D. The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DVBE subcontractor 

fails or refuses to meet the bond requirements of the Contractor. 
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E. The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial conformance 
with the plans and specifications or the subcontractor is substantially delaying or disrupting the progress of the 
work. 

F. The listed DVBE subcontractor is not licensed pursuant to the Contractor's License Law. 
G. It would be in the best interest of the State. 
 
The Contractor shall not be entitled to payment for the work or material unless it is performed or supplied by the listed 

DVBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the Engineer. 
 

5-1.09  SUBCONTRACTING 
Attention is directed to the provisions in Section 8-1.01, "Subcontracting," of the Standard Specifications, Section 2, 

"Proposal Requirements and Conditions," Section 2-1.04, "Submission of DVBE Information," and Section 3, "Award and 
Execution of Contract," of these special provisions and these special provisions. 

Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list 
of contractors ineligible to perform work as a subcontractor on a public works project.  This list of debarred contractors is 
available from the Department of Industrial Relations web site at: 

 
 http://www.dir.ca.gov/DLSE/Debar.html. 
 
The DVBE information furnished under Section 3-1.01A, "DVBE Information," of these special provisions is in addition 

to the subcontractor information required to be furnished in Section 8-1.01, "Subcontracting," and Section 2-1.054, "Required 
Listing of Proposed Subcontractors," of the Standard Specifications. 

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for 
Disabled Veteran Business Enterprise (DVBE) participation in highway contracts that are State funded.  As a part of this 
requirement: 

 
A. No substitution of a DVBE subcontractor shall be made at any time without the written consent of the Department, 

and 
B. If a DVBE subcontractor is unable to perform successfully and is to be replaced, the Contractor shall make good 

faith efforts to replace the original DVBE subcontractor with another DVBE subcontractor. 
 
The provisions in Section 2-1.02, "Disabled Veteran Business Enterprise (DVBE)," of these special provisions that 

DVBEs shall be certified on the date bids are opened does not apply to DVBE substitutions after award of the contract. 
 

5-1.10  PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 
Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and Section 7108.5 of 

the Business and Professions Code concerning prompt payment to subcontractors. 
 

5-1.103  RECORDS 
The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a manner as to provide a 

clear distinction between, the following six categories of costs of work during the life of the contact: 
 
A. Direct costs of contract item work. 
B. Direct costs of changes in character in conformance with Section 4-1.03C, "Changes in Character of Work," of the 

Standard Specifications. 
C. Direct costs of extra work in conformance with Section 4-1.03D, "Extra Work," of the Standard Specifications. 
D. Direct costs of work not required by the contract and performed for others. 
E. Direct costs of work performed under a notice of potential claim in conformance with the provisions in Section 

9-1.04, "Notice of Potential Claim," of the Standard Specifications. 
F. Indirect costs of overhead. 
 
Cost accounting records shall include the information specified for daily extra work reports in Section 9-1.03C, 

"Records," of the Standard Specifications.  The requirements for furnishing the Engineer completed daily extra work reports 
shall only apply to work paid for on a force account basis. 

The cost accounting records for the contract shall be maintained separately from other contracts, during the life of the 
contract, and for a period of not less than 3 years after the date of acceptance of the contract.  If the Contractor intends to file 
claims against the Department, the Contractor shall keep the cost accounting records specified above until complete 
resolution of all claims has been reached. 
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5-1.11  PARTNERING 

The State will promote the formation of a "Partnering" relationship with the Contractor in order to effectively complete 
the contract to the benefit of both parties.  The purpose of this relationship is to maintain a cooperative communication and to 
mutually resolve conflicts at the lowest responsible management level. 

The Contractor may request the formation of a "Partnering" relationship by submitting a request in writing to the 
Engineer after approval of the contract.  If the Contractor's request for "Partnering" is approved by the Engineer, scheduling 
of a "Partnering Workshop," selecting the "Partnering" facilitator and workshop site, and other administrative details shall be 
as agreed to by both parties.  If agreed to by the parties, additional "Partnering Workshops" will be conducted as needed 
throughout the life of the contract. 

The costs involved in providing the "Partnering Workshop" facilitator and workshop site will be borne equally by the 
State and the Contractor.  The division of cost will be made by determining the cost in providing the "Partnering Workshop" 
facilitator and workshop site in conformance with the provisions in Section 9-1.03B, "Work Performed by Special Forces or 
Other Special Services," of the Standard Specifications, and paying to the Contractor one-half of that cost, except no markups 
will be allowed. 

All other costs associated with "Partnering Workshops" will be borne separately by the party incurring the costs, such as 
wages and travel expenses, and no additional compensation will be allowed therefor. 

The establishment of a "Partnering" relationship will not change or modify the terms and conditions of the contract and 
will not relieve either party of the legal requirements of the contract. 

 
5-1.12  PAYMENTS 

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the Standard 
Specifications and these special provisions. 

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard 
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum 
value of the contract item of work which will be recognized for progress payment purposes: 

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard 
Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment 
purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the 
contract. 

In determining the partial payments to be made to the Contractor, only the following listed materials will be considered 
for inclusion in the payment as materials furnished but not incorporated in the work: 

 
Structural Steel (Bridge) 
 

5-1.13  AREAS FOR CONTRACTOR'S USE 
No area is available within the contract limits for the exclusive use of the Contractor.  However, temporary storage of 

equipment and materials on State property may be arranged with the Engineer, subject to the prior demands of State 
maintenance forces and to other contract requirements.  Use of the Contractor's work areas and other State-owned property 
shall be at the Contractor's own risk.  The State shall not be held liable for damage to or loss of materials or equipment 
located within these areas. 

The Contractor shall remove the equipment, materials, and rubbish from the work areas and other State-owned property 
which the Contractor occupies and shall leave the areas in a presentable condition, in conformance with the provisions in 
Section 4-1.02, "Final Cleaning Up," of the Standard Specifications. 

The Contractor shall secure, at the Contractor's own expense, areas required for storage of plant, equipment, and 
materials, or for other purposes if sufficient area is not available to the Contractor within the contract limits. 

 
5-1.14  UTILITIES 

The Contractor may use electrical power, water, and compressed air from existing State outlets within the contract limits, 
where the utilities exist, free of charge for contract operations provided that the Contractor does not misuse these services, the 
utility services are in service, and the services are not required by the State for other purposes.  Utilities shall be subject to the 
provisions in "Cooperation" of these special provisions. 

The Contractor shall make arrangements to obtain additional electrical power, water or compressed air or other utilities 
required for the Contractor's operations and shall make and maintain the necessary service connections at the Contractor's 
own expense. 
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5-1.15  SANITARY PROVISIONS 
State sanitary facilities will not be available for use by the Contractor's employees. 
 

5-1.16  BRIDGE TOLLS 
Toll-free passage on the San Mateo-Hayward Bridge will be granted only for cars, trucks and special construction 

equipment which are clearly marked on the exterior with the Contractor's identification and which are being operated by the 
Contractor exclusively for the project, and which are used for the purpose of transporting materials and workers directly to 
and from the  project site. 

The Contractor shall make application to the Engineer in advance for toll-free passage.  The Contractor will be held 
accountable for the proper use of passes issued, and upon completion of the work, shall return unused passes to the Engineer. 

Attention is directed to Section 23302, "Evasion of Toll," of the Vehicle Code. 
 

5-1.17  ACCESS TO PROJECT SITE 
Prospective bidders may make arrangements to visit the project site by contacting the Toll Bridge Program Duty Senior; 

email duty_senior_tollbridge_district04@dot.ca.gov; telephone number (510) 286-5549. 
 

5-1.18  DRAWINGS 
Attention is directed to Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications and these special 

provisions. 
When working drawings are required by these special provisions, the drawings shall be submitted in conformance with 

the provisions in Section 55-1.02, "Drawings," of the Standard Specifications and the following: 
 
A. Working drawings shall be submitted to the Engineer. 
B. Working drawings shall not exceed 559 mm x 864 mm in size. 
C. Microfilms are required of approved shop drawings and shall be only a 24x reduction. 
 
The working drawings shall be signed by an engineer who is registered as Civil Engineer in the State of California. 
Working drawings will be required for temporary deck bridging, scaffolds and paint removal. 
 

5-1.19  PERMITS AND LICENSES 
Attention is directed to Section 7-1.04, "Permits and Licenses," of the Standard Specifications and these special 

provisions. 
The Department has obtained the following permits for this project: 
 
A. U. S. Coast Guard  
B. San Francisco Bay Conservation Development Commission (BCDC) (Permit No. M76-37, Amendment 4) 
C. Army Corp of Engineers (Nation Wide Permit 3) 
D.  California Regional Water Quality Control Board. 
 
Copies of these permits can be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26, 

1120 N Street, Room 200, Sacramento, CA  95814, Telephone 916-654-4490 or may be seen at the office of the Toll Bridge 
Program Duty Senior at District 04 Office, 111 Grand Avenue, Oakland, California 94612, email 
duty_senior_tollbridge_district04@dot.ca.gov; telephone number (510) 286-5549. 

Full compensation for conforming to the requirements in these permits shall be considered as included in the prices paid 
for the various contract items of work and no additional compensation will be allowed therefor. 

 
5-1.20  NAVIGATION REQUIREMENTS 

Attention is directed to Section 7-1.01, "Laws to be Observed," of the Standard Specifications and these special 
provisions. 

The proposed work at San Mateo-Hayward Bridge is located over navigable water.  The Contractor shall comply with all 
requirements of the United States Coast Guard (USCG), as provided elsewhere in these special provisions, or other 
authorities having jurisdiction thereof with respect to the manner in which he conducts his operations. 

Work shall be such that free navigation of the waterway, navigable depths and channel widths are not impaired, except 
as otherwise allowed by the USCG. 

When working on, adjacent to or affecting navigable waters, the Contractor shall provide and monitor not less than one 
marine radiotelephone capable of  transmitting and receiving on Channels 13 and 16, and shall provide maintain and operate 
such lights, signals and other warning devices as may be required by the District Commandant of the USCG. 
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Work shall be such that free navigation of the waterway, navigable depths and channel widths are not impaired, except 
as otherwise allowed by the USCG. 

The Contractor shall provide the name and telephone number of the project superintendent to the USCG Bridge Section, 
Building 10, Room 214, Coast Guard Island, Alameda, CA 94501 5100, (510) 437-3514. 

Within 15 days prior to beginning work adjacent to or affecting the navigable waters, the Contractor shall notify the 
Engineer in writing, along with a drawing, of his proposed method for anchoring barges.  

Working drawings complete with location plans, proposed methods of construction and schedules of operations within, 
adjacent to and affecting navigable waters insofar as the details affect the character of the finished work and for compliance 
with the regulations of the USCG shall be submitted to the Engineer for approval. 

The submittals shall include, but not be limited to, size and location of equipment, anchoring, buoys, warning devices, 
lights and any other equipment or information required by the Engineer. 

Attention is directed to Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications. 
Approval of the working drawings by the Engineer will be contingent upon the drawings being satisfactory to the USCG.  

Work shall not start until the Engineer has reviewed and approved the drawings. 
The Engineer will transmit the Contractor’s proposal to the Coast Guard for approval.  The Contractor shall not anchor 

any barges until his procedure has been approved by the Coast Guard. 
The Contractor shall allow three weeks after complete drawings and all support data are submitted for the Engineer’s 

review and approval. 
In the event that the required Coast Guard approval, in the opinion of the Engineer, delays the Contractor’s operations, 

the Contractor will be granted a time extension commensurate with the delay as provided in Section 8-1.07, "Liquidated 
Damages." 

The Contractor may revise approved drawings provided sufficient time is allowed for the Engineer's review and approval 
before construction is started on the revised portions.  Such additional time will not be more than that which was originally 
allowed. 

The Contractor shall keep proper warning devices and lights each night between the hours of sunset and sunrise and 
whenever required to provide safe navigation for ships, upon all floating equipment connected with the work and upon buoys 
which are of such size and in such locations as to endanger or obstruct navigation.  All floating equipment and anchors must 
be marked in accordance with Coast Guard Regulations CG-169. 

Should the Contractor during the progress of the work, sink, lose, or throw overboard any material, plant, machinery or 
floatable debris which may be dangerous to or which will obstruct navigation, he shall immediately recover or remove such 
obstruction.  The Contractor shall give immediate notice to the proper authorities and if required, shall mark or buoy such 
obstructions until they can be removed.  Should he neglect or delay compliance with the above requirements, such 
obstructions shall be removed by the State and the cost of such removal will be deducted from any monies due to the 
Contractor or may be recovered under this bond. 

Compliance on the part of the Contractor with the requirements of this Section shall not be construed as relieving the 
Contractor from his full responsibility for protecting and guarding the work from injury or damages from any cause as 
specified under Section 7-1.16, "Responsibility for the Work and Materials," of the Standard Specifications. 

Full compensation for conforming to the above requirements  shall be considered as included in the contract prices paid 
for the various contract items of work and no additional compensation will be allowed therefor. 

 
SECTION 6.  (BLANK) 

 
SECTION 7.  (BLANK) 

 
SECTION 8.  MATERIALS 

 
SECTION 8-1.  MISCELLANEOUS 

 
8-1.01  SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS 

Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.  
When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State, 
materials and products in the United States Standard Measures which are of equal quality and of the required properties and 
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to the 
following provisions: 

 
A. Materials and products shown on the plans or in the special provisions as being equivalent may be substituted for the 

metric materials and products specified or detailed on the plans. 
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B. Before other non-metric materials and products will be considered for use, the Contractor shall furnish, at the 
Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are 
equal to or better than the materials and products specified or detailed on the plans.  The burden of proof as to the 
quality and suitability of substitutions shall be upon the Contractor and the Contractor shall furnish necessary 
information as required by the Engineer.  The Engineer will be the sole judge as to the quality and suitability of the 
substituted materials and products and the Engineer's decision will be final. 

C. When the Contractor elects to substitute non-metric materials and products, including materials and products shown 
on the plans or in the special provisions as being equivalent, the list of sources of material specified in Section 6-
1.01, "Source of Supply and Quality of Materials," of the Standard Specification shall include a list of substitutions 
to be made and contract items involved.  In addition, for a change in design or details, the Contractor shall submit 
plans and working drawings in conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," 
of the Standard Specifications.  The plans and working drawings shall be submitted at least 7 days before the 
Contractor intends to begin the work involved. 

 
Unless otherwise specified, the following substitutions of materials and products will be allowed: 
 

SUBSTITUTION TABLE FOR SIZES OF HIGH STRENGTH STEEL FASTENERS 
 ASTM Designation:  A 325M 

METRIC SIZE SHOWN ON THE PLANS 
mm x thread pitch 

SIZE TO BE SUBSTITUTED  
inch 

M16 x 2 5/8 
M20 x 2.5 3/4 
M22 x 2.5 7/8 
M24 x 3 1 
M27 x 3 1-1/8 

M30 x 3.5 1-1/4 
M36 x 4 1-1/2 

 
SUBSTITUTION TABLE FOR PLAIN WIRE REINFORCEMENT 

ASTM Designation:  A 82 
METRIC SIZE SHOWN ON THE PLANS 

mm
2
 

SIZE TO BE SUBSTITUTED 
inch

2
 x 100 

MW9 W1.4 
MW10 W1.6 
MW13 W2.0 
MW15 W2.3 
MW19 W2.9 
MW20 W3.1 
MW22 W3.5 
MW25 W3.9, except W3.5 in piles only 
MW26 W4.0 
MW30 W4.7 
MW32 W5.0 
MW35 W5.4 
MW40 W6.2 
MW45 W6.5 
MW50 W7.8 
MW55 W8.5, except W8.0 in piles only 
MW60 W9.3 
MW70 W10.9, except W11.0 in piles only 
MW80 W12.4 
MW90 W14.0 

MW100 W15.5 
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SUBSTITUTION TABLE FOR BAR REINFORCEMENT 
METRIC BAR DESIGNATION 

NUMBER1 SHOWN ON THE PLANS 
BAR DESIGNATION 

NUMBER2 TO BE SUBSTITUTED 
10 3 
13 4 
16 5 
19 6 
22 7 
25 8 
29 9 
32 10 
36 11 
43 14 
57 18 

1Bar designation numbers approximate the number of millimeters of the nominal diameter of the 
bars. 
2Bar numbers are based on the number of eighths of an inch included in the nominal diameter of 
the bars. 
No adjustment will be required in spacing or total number of reinforcing bars due to a difference 
in minimum yield strength between metric and non-metric bars. 

 
SUBSTITUTION TABLE FOR SIZES OF: 

(1) STEEL FASTENERS FOR GENERAL APPLICATIONS (ASTM Designation:  A 307 or AASHTO 
Designation:  M 314, Grade 36 or 55), and  
(2) HIGH STRENGTH STEEL FASTENERS (ASTM Designation:  A 325 or A 449) 

METRIC SIZE SHOWN ON THE PLANS 
mm 

SIZE TO BE SUBSTITUTED 
inch 

6 or 6.35 1/4 
8 or 7.94 5/16 

10 or 9.52 3/8 
11 or 11.11 7/16 
13 or 12.70 1/2 
14 or 14.29 9/16 
16 or 15.88 5/8 
19 or 19.05 3/4 
22 or 22.22 7/8 

24, 25, or 25.40 1 
29 or 28.58 1-1/8 
32 or 31.75 1-1/4 
35 or 34.93 1-3/8 
38 or 38.10 1-1/2 
44 or 44.45 1-3/4 
51 or 50.80 2 
57 or 57.15 2-1/4 
64 or 63.50 2-1/2 
70 or 69.85 2-3/4 
76 or 76.20 3 
83 or 82.55 3-1/4 
89 or 88.90 3-1/2 
95 or 95.25 3-3/4 

102 or 101.60 4 
 



Contract No.  04-042234 
55 

SUBSTITUTION TABLE FOR NOMINAL THICKNESS OF SHEET METAL 
UNCOATED HOT AND COLD ROLLED SHEETS HOT-DIPPED ZINC COATED SHEETS 

(GALVANIZED) 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

GAGE TO BE 
SUBSTITUTED 

inch 

METRIC THICKNESS 
SHOWN ON THE PLANS 

mm 

GAGE TO BE 
SUBSTITUTED 

inch 
7.94 0.3125 4.270 0.1681 
6.07 0.2391 3.891 0.1532 
5.69 0.2242 3.510 0.1382 
5.31 0.2092 3.132 0.1233 
4.94 0.1943 2.753 0.1084 
4.55 0.1793 2.372 0.0934 
4.18 0.1644 1.994 0.0785 
3.80 0.1495 1.803 0.0710 
3.42 0.1345 1.613 0.0635 
3.04 0.1196 1.461 0.0575 
2.66 0.1046 1.311 0.0516 
2.28 0.0897 1.158 0.0456 
1.90 0.0747 1.006 or 1.016 0.0396 
1.71 0.0673 0.930 0.0366 
1.52 0.0598 0.853 0.0336 
1.37 0.0538 0.777 0.0306 
1.21 0.0478 0.701 0.0276 
1.06 0.0418 0.627 0.0247 
0.91 0.0359 0.551 0.0217 
0.84 0.0329 0.513 0.0202 
0.76 0.0299 0.475 0.0187 
0.68 0.0269 -------- -------- 
0.61 0.0239 -------- -------- 
0.53 0.0209 -------- -------- 
0.45 0.0179 -------- -------- 
0.42 0.0164 -------- -------- 
0.38 0.0149 -------- -------- 
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SUBSTITUTION TABLE FOR WIRE 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

WIRE THICKNESS 
TO BE SUBSTITUTED 

inch 

 
GAGE NO. 

6.20 0.244 3 
5.72 0.225 4 
5.26 0.207 5 
4.88 0.192 6 
4.50 0.177 7 
4.11 0.162 8 
3.76 0.148 9 
3.43 0.135 10 
3.05 0.120 11 
2.69 0.106 12 
2.34 0.092 13 
2.03 0.080 14 
1.83 0.072 15 
1.57 0.062 16 
1.37 0.054 17 
1.22 0.048 18 
1.04 0.041 19 
0.89 0.035 20 

 
SUBSTITUTION TABLE FOR PIPE PILES 

METRIC SIZE 
SHOWN ON THE PLANS 

mm x mm 

SIZE 
TO BE SUBSTITUTED 

inch x inch 
PP 360 x 4.55 NPS 14 x 0.179 
PP 360 x 6.35 NPS 14 x 0.250 
PP 360 x 9.53 NPS 14 x 0.375 

PP 360 x 11.12 NPS 14 x 0.438 
PP 406 x 12.70 NPS 16 x 0.500 

PP 460 x T NPS 18 x T" 
PP 508 x T NPS 20 x T" 
PP 559 x T NPS 22 x T" 
PP 610 x T NPS 24 x T" 
PP 660 x T NPS 26 x T" 
PP 711 x T NPS 28 x T" 
PP 762 x T NPS 30 x T" 
PP 813 x T NPS 32 x T" 
PP 864 x T NPS 34 x T" 
PP 914 x T NPS 36 x T" 
PP 965 x T NPS 38 x T" 

PP 1016 x T NPS 40 x T" 
PP 1067 x T NPS 42 x T" 
PP 1118 x T NPS 44 x T" 
PP 1219 x T NPS 48 x T" 
PP 1524 x T NPS 60 x T" 

The thickness in millimeters (T) represents an exact conversion 
of the thickness in inches (T"). 
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SUBSTITUTION TABLE FOR STRUCTURAL TIMBER AND LUMBER  
METRIC MINIMUM 

 DRESSED DRY, 
SHOWN ON THE PLANS 

mm x mm 

METRIC MINIMUM  
DRESSED GREEN,  

SHOWN ON THE PLANS 
mm x mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
inch x inch 

19x89 20x90 1x4 
38x89 40x90 2x4 
64x89 65x90 3x4 
89x89 90x90 4x4 

140x140 143x143 6x6 
140x184 143x190 6x8 
184x184 190x190 8x8 
235x235 241x241 10x10 
286x286 292x292 12x12 

 
SUBSTITUTION TABLE FOR NAILS AND SPIKES 

METRIC COMMON NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC BOX NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC SPIKE, 
SHOWN ON THE 

PLANS 
Length, mm 

Diameter, mm 

SIZE 
TO BE 

SUBSTITUTED 
Penny-weight 

50.80 
2.87 

50.80 
2.51 

______ 6d 

63.50 
3.33 

63.50 
2.87 

______ 8d 

76.20 
3.76 

76.20 
3.25 

76.20 
4.88 

10d 

82.55 
3.76 

82.55 
3.25 

82.55 
4.88 

12d 

88.90 
4.11 

88.90 
3.43 

88.90 
5.26 

16d 

101.60 
4.88 

101.60 
3.76 

101.60 
5.72 

20d 

114.30 
5.26 

114.30 
3.76 

114.30 
6.20 

30d 

127.00 
5.72 

127.00 
4.11 

127.00 
6.68 

40d 

______ ______ 139.70 
7.19 

50d 

______ ______ 152.40 
7.19 

60d 
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SUBSTITUTION TABLE FOR IRRIGATION 
COMPONENTS  

METRIC 
WATER METERS, TRUCK 
LOADING STANDPIPES, 
VALVES, BACKFLOW 
PREVENTERS, FLOW 

SENSORS, WYE 
STRAINERS, FILTER 

ASSEMBLY UNITS, PIPE 
SUPPLY LINES, AND PIPE 

IRRIGATION SUPPLY 
LINES 

SHOWN ON THE PLANS 
DIAMETER NOMINAL (DN) 

mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
 
 
 
 
 
 
 
 
 
 

inch 
15 1/2 
20 3/4 
25 1 
32 1-1/4 
40 1-1/2 
50 2 
65 2-1/2 
75 3 

100 4 
150 6 
200 8 
250 10 
300 12 
350 14 
400 16 

 
Unless otherwise specified, substitutions of United States Standard Measures standard structural shapes corresponding to 

the metric designations shown on the plans and in conformance with the requirements in ASTM Designation:  A 6/A 6M, 
Annex 2, will be allowed. 

 
8-1.02  PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS 

The Department maintains the following list of Prequalified and Tested Signing and Delineation Materials.  The 
Engineer shall not be precluded from sampling and testing products on the list of Prequalified and Tested Signing and 
Delineation Materials. 

The manufacturer of products on the list of Prequalified and Tested Signing and Delineation Materials shall furnish the 
Engineer a Certificate of Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of 
the Standard Specifications for each type of traffic product supplied. 

For those categories of materials included in the list of Prequalified and Tested Signing and Delineation Materials, only 
those products shown within the listing may be used in the work.  Other categories of products, not included in the list of 
Prequalified and Tested Signing and Delineation Materials, may be used in the work provided they conform to the 
requirements of the Standard Specifications. 

Materials and products may be added to the list of Prequalified and Tested Signing and Delineation Materials if the 
manufacturer submits a New Product Information Form to the New Product Coordinator at the Transportation Laboratory.  
Upon a Departmental request for samples, sufficient samples shall be submitted to permit performance of required tests.  
Approval of materials or products will depend upon compliance with the specifications and tests the Department may elect to 
perform. 
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PAVEMENT MARKERS, PERMANENT TYPE 
Retroreflective With Abrasion Resistant Surface (ARS) 

A. Apex, Model 921AR (100 mm x 100 mm) 
B. Avery Dennison (formerly Stimsonite), Models C88 (100 mm x 100 mm), 911 (100 mm x 100 mm) and 953 

(70 mm x 114 mm) 
C. Ray-O-Lite, Model "AA" ARS (100 mm x 100 mm) 
D. 3M Series 290 (89 mm x 100 mm) 
 

Retroreflective With Abrasion Resistant Surface (ARS) 
(for recessed applications only) 

A. Avery Dennison (formerly Stimsonite), Model 948 (58 mm x 119 mm) 
B. Avery Dennison (formerly Stimsonite), Model 944SB (51 mm x 100 mm)* 
C. Ray-O-Lite, Model 2002 (58 mm x 117 mm) 
D. Ray-O-Lite, Model 2004 ARS (51 mm x 100 mm)* 

*For use only in 114 mm wide (older) recessed slots 
 

Non-Reflective For Use With Epoxy Adhesive, 100 mm Round 
A. Apex Universal (Ceramic) 
 

Non-Reflective For Use With Bitumen Adhesive, 100 mm Round 
A. Alpine Products, "D-Dot" and "ANR" (ABS) 
B. Apex Universal (Ceramic) 
C. Apex Universal, Models 929 (ABS) and 929PP (Polypropylene) 
D. Elgin Molded Plastics, "Empco-Lite" Model 900 (ABS) 
E. Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS) 
F. Interstate Sales, "Diamond Back" (ABS) and (Polypropylene) 
G. Novabrite Models Adot-w (White) Adot-y (Yellow), (ABS) 
H. Road Creations, Model RCB4NR (Acrylic) 
I. Zumar Industries, "Titan TM40A" (ABS) 
 
PAVEMENT MARKERS, TEMPORARY TYPE 

Temporary Markers For Long Term Day/Night Use (6 months or less) 
A. Apex Universal, Model 924 (100 mm x 100 mm) 
B. Elgin Molded Plastics, "Empco-Lite" Model 901 (100 mm  x 100 mm) 
C. Road Creations, Model R41C (100 mm x 100 mm) 
D. Vega Molded Products "Temporary Road Marker" (75 mm x 100 mm) 
 

Temporary Markers For Short Term Day/Night Use (14 days or less) 
(For seal coat or chip seal applications, clear protective covers are required) 

A. Apex Universal, Model 932 
B. Bunzl Extrusion, Models T.O.M., T.R.P.M., and "HH" (High Heat) 
C. Hi-Way Safety, Inc., Model 1280/1281 
 
STRIPING AND PAVEMENT MARKING MATERIAL 

Permanent Traffic Striping and Pavement Marking Tape 
A. Advanced Traffic Marking, Series 300 and 400 
B. Brite-Line, Series 1000 
C. Brite-Line, "DeltaLine XRP" 
D. Swarco Industries, "Director 35" (For transverse application only) 
E. Swarco Industries, "Director 60" 
F. 3M, "Stamark" Series 380 and 5730 
G. 3M, "Stamark" Series 420 (For transverse application only) 
 

Temporary (Removable) Striping and Pavement Marking Tape (6 months or less) 
A. Advanced Traffic Marking, Series 200 
B. Brite-Line, Series 100 



Contract No.  04-042234 
60 

C. Garlock Rubber Technologies, Series 2000 
D. P.B. Laminations, Aztec, Grade 102 
E. Swarco Industries, "Director-2" 
F. Trelleborg Industri, R140 Series 
G. 3M, Series 620 "CR", and Series A750 
H. 3M, Series A145, Removable Black Line Mask 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
I. Advanced Traffic Marking Black "Hide-A-Line" 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
J. Brite-Line "BTR" Black Removable Tape 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
K. Trelleborg Industri, RB-140 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
 

Preformed Thermoplastic (Heated in place) 
A. Avery Dennison, "Hotape" 
B. Flint Trading, "Premark" and "Premark 20/20 Flex" 
 

Ceramic Surfacing Laminate, 150 mm x 150 mm 
A. Safeline Industries/Highway Ceramics, Inc. 
 
CLASS 1 DELINEATORS 

One Piece Driveable Flexible Type, 1700 mm 
A. Bunzl Extrusion, "Flexi-Guide Models 400 and 566" 
B. Carsonite, Curve-Flex CFRM-400 
C. Carsonite, Roadmarker CRM-375 
D. FlexStake, Model 654 TM 
E. GreenLine Models HWD1-66 and CGD1-66 
F. J. Miller Industries, Model JMI-375 (with soil anchor) 
 

Special Use Flexible Type, 1700 mm 
A. Bunzl Extrusion, Model FG 560 (with 450 mm U-Channel base) 
B. Carsonite, "Survivor" (with 450 mm U-Channel base) 
C. Carsonite, Roadmarker CRM-375 (with 450 mm U-Channel base) 
D. FlexStake, Model 604 
E. GreenLine Models HWDU and CGD (with 450 mm U-Channel base) 
F. Safe-Hit with 200 mm pavement anchor (SH248-GP1) 
G. Safe-Hit with 380 mm soil anchor (SH248-GP2) and with 450 mm soil anchor (SH248-GP3) 
 

Surface Mount Flexible Type, 1200 mm 
A. Bent Manufacturing Company, Masterflex Model MF-180EX-48 
B. Carsonite, "Super Duck II" 
C. FlexStake, Surface Mount, Models 704 and 754 TM 
 
CHANNELIZERS 

Surface Mount Type, 900 mm 
A. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) and MF-180-36 (Flat) 
B. Bunzl Extrusion, Flex-Guide Models FG300LD and FG300UR 
C. Carsonite, "Super Duck" (Flat SDF-436, Round SDR-336) 
D. Carsonite, "Super Duck II" Model SDCF203601MB "The Channelizer" 
E. FlexStake, Surface Mount, Models 703 and 753 TM 
F. GreenLine, Model SMD-36 
G. Hi-Way Safety, Inc. "Channel Guide Channelizer" Model CGC36 
H. Repo, Models 300 and 400 
I. Safe-Hit, Guide Post, Model SH236SMA 
J. The Line Connection, "Dura-Post" Model DP36-3 (Permanent) 
K. The Line Connection, "Dura-Post" Model DP36-3C (Temporary) 
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CONICAL DELINEATORS, 1070 mm 
(For 700 mm Traffic Cones, see Standard Specifications) 
A. Bent Manufacturing Company "T-Top" 
B. Plastic Safety Systems "Navigator-42" 
C. Radiator Specialty Company "Enforcer" 
D. Roadmaker Company "Stacker" 
E. TrafFix Devices "Grabber" 
 
OBJECT MARKERS 

Type "K", 450 mm 
A. Carsonite, Model SMD 615 
B. FlexStake, Model 701 KM 
C. Repo, Models 300 and 400 
D. Safe-Hit, Model SH718SMA 
E. The Line Connection, Model DP21-4K 
 

Type "K-4" / "Q" Object Markers, 600 mm 
A. Bent Manufacturing "Masterflex" Model MF-360-24 
B. Bunzl Extrusion, Model FG324PE 
C. Carsonite, Super Duck II 
D. FlexStake, Model 701KM 
E. Repo, Models 300 and 400 
F. Safe-Hit, Models SH8 24SMA_WA and SH8 24GP3_WA 
G. The Line Connection, Model DP21-4Q 
 
CONCRETE BARRIER MARKERS AND  
TEMPORARY RAILING (TYPE K) REFLECTORS 

Impactable Type 
A. ARTUK, "FB" 
B. Bunzl Extrusion, Model PCBM-12 
C. Duraflex Corp., "Flexx 2020" and "Electriflexx" 
D. Hi-Way Safety, Inc., Model GMKRM100 
E. Sun-Lab Technology, "Safety Guide Light Model TM-5" 
 

Non-Impactable Type 
A. ARTUK, JD Series 
B. Vega Molded Products, Models GBM and JD 
 
THRIE BEAM BARRIER MARKERS 
(For use to the left of traffic) 
A. Bunzl Extrusion, "Mini" (75 mm x 254 mm) 
B. Duraflex Corp., "Railrider" 
 
CONCRETE BARRIER DELINEATORS, 400 mm 
(For use to the right of traffic) 
A. Bunzl Extrusion, Model PCBM T-16 
B. Safe-Hit, Model SH216RBM 
C. Sun-Lab Technology, "Safety Guide Light, Model TM16," 75 mm x 300 mm 
 
CONCRETE BARRIER-MOUNTED MINI-DRUM  (260 mm x 360 mm x 570 mm) 
A. Stinson Equipment Company "SaddleMarker" 
 
SOUND WALL DELINEATOR 
(Applied vertically.  Place top of 75 mm x 300 mm reflective element at 1200 mm above roadway) 
A. Bunzl Extrusion, PCBM S-36 
B. Sun-Lab Technology, "Safety Guide Light, Model SM12," 75 mm x 300 mm 
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GUARD RAILING DELINEATOR 
(Place top of reflective element at 1200 mm above plane of roadway) 

Wood Post Type, 686 mm 
A. Bunzl Extrusion, FG 427 and FG 527 
B. Carsonite, Model 427 
C. FlexStake, Model 102 GR 
D. GreenLine GRD 27 
E. J. Miller Model JMI-375G 
F. Safe-Hit, Model SH227GRD 
 

Steel Post Type 
A. Carsonite, Model CFGR-327 with CFGRBK300 Mounting Bracket 
 
RETROREFLECTIVE SHEETING 

Channelizers, Barrier Markers, and Delineators 
A. Avery Dennison T-6500 Series (Formerly Stimsonite, Series 6200) (For rigid substrate devices only) 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, PC-1000 Metalized Polycarbonate 
D. Reflexite, AC-1000 Acrylic 
E. Reflexite, AP-1000 Metalized Polyester 
F. Reflexite, Conformalight, AR-1000 Abrasion Resistant Coating 
G. 3M, High Intensity 
 

Traffic Cones, 330 mm Sleeves 
A. Reflexite SB (Polyester), Vinyl or "TR" (Semi-transparent) 
 

Traffic Cones, 100 mm and 150 mm Sleeves 
A. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
B. Reflexite, Vinyl, "TR" (Semi-transparent) or "Conformalight" 
C. 3M Series 3840 
 

Barrels and Drums 
A. Avery Dennison W-6100 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, “Conformalight”, "Super High Intensity" or "High Impact Drum Sheeting" 
D. 3M Series 3810 
 

Barricades: Type I, Medium-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. American Decal, Adcolite 
B. Avery Dennison, T-1500 and T-1600 series 
C. 3M Engineer Grade, Series 3170 
 

Barricades: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite Type II 
C. Nikkalite 1800 Series 
 

Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite, Type II 
C. Nikkalite 1800 Series 
 

Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element) 
A. Avery Dennison, T-5500 Series 
B. Nippon Carbide, Nikkalite Brand Ultralite Grade II 
C. 3M Series 3870 



Contract No.  04-042234 
63 

 
Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element) 

A. Avery Dennison, T-6500 Series (Formerly Stimsonite Series 6200) 
 

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive 
A. Reflexite "Vinyl" (Orange) 
B. Reflexite "SuperBright" (Fluorescent orange) 
C. Reflexite "Marathon" (Fluorescent orange) 
D. 3M Series RS34 (Orange) and RS20 (Fluorescent orange) 
 

Signs: Type VII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. 3M LDP Series 3970 
 

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. Avery Dennison, T-7500 Series 
 
SPECIALTY SIGNS 
A. All Sign Products, STOP Sign (All Plastic), 750 mm 
B. Relexite "Endurance" Work Zone Sign 
 
SIGN SUBSTRATE 

Fiberglass Reinforced Plastic (FRP) 
A. Fiber-Brite 
B. Sequentia, "Polyplate" 
 

Aluminum 
 

8-1.03  STATE-FURNISHED MATERIALS 
Attention is directed to Section 6-1.02, "State-Furnished Materials," of the Standard Specifications and these special 

provisions. 
The following materials will be furnished to the Contractor: 

 
Expansion Finger Plates 

 
The state-furnished expansion finger plates consist of one each of Types EG3 through EG10, as shown on the plans for 

the new expansion finger plates. 
Attention is directed to "Steel Structures" of these special provisions. 

 
The Contractor shall pick up the Finger Plates (8 pairs), clean and weld a new bar "D" on the plates as needed, then 

galvanize them before installing the Finger Plates on the bridge. 
 

SECTION 8-2.  CONCRETE 
 

8-2.01  PORTLAND CEMENT CONCRETE 
Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete," of the Standard 

Specifications and these special provisions. 
References to Section 90-2.01, "Portland Cement," of the Standard Specifications shall mean Section 90-2.01, "Cement," 

of the Standard Specifications. 
Mineral admixture shall be combined with cement in conformance with the provisions in Section 90-4.08, "Required Use 

of Mineral Admixtures," of the Standard Specifications for the concrete materials specified in Section 56-2, "Roadside 
Signs," of the Standard Specifications. 

The requirements of Section 90-4.08, "Required Use of Mineral Admixture," of the Standard Specifications shall not 
apply to Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications. 

The Department maintains a list of sources of fine and coarse aggregate that have been approved for use with a reduced 
amount of mineral admixture in the total amount of cementitious material to be used.  A source of aggregate will be 
considered for addition to the approved list if the producer of the aggregate submits to the Transportation Laboratory certified 
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test results from a qualified testing laboratory that verify the aggregate complies with the requirements.  Prior to starting the 
testing, the aggregate test shall be registered with the Department.  A registration number can be obtained by calling (916) 
227-7228.  The registration number shall be used as the identification for the aggregate sample in correspondence with the 
Department.  Upon request, a split of the tested sample shall be provided to the Department.  Approval of aggregate will 
depend upon compliance with the specifications, based on the certified test results submitted, together with any replicate 
testing the Department may elect to perform.  Approval will expire 3 years from the date the most recent registered and 
evaluated sample was collected from the aggregate source. 

Qualified testing laboratories shall conform to the following requirements: 
 
A. Laboratories performing ASTM Designation: C 1293 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Concrete Proficiency Sample Program and shall have received a score of 3 or better on all tests 
of the previous 2 sets of concrete samples. 

B. Laboratories performing ASTM Designation: C 1260 shall participate in the Cement and Concrete Reference 
Laboratory (CCRL) Pozzolan Proficiency Sample Program and shall have received a score of 3 or better on the 
shrinkage and soundness tests of the previous 2 sets of pozzolan samples. 

 
Aggregates on the list shall conform to one of the following requirements: 
 
A. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: 

C 1293, the average expansion at one year shall be less than or equal to 0.040 percent; or  
B. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: 

C 1260, the average of the expansion at 16 days shall be less than or equal to 0.15 percent. 
 
The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the minimum 

cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, "Optional Use of 
Chemical Admixtures," of the Standard Specifications and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content. 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix. 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass, and any of the 
aggregates used are not listed on the approved list as specified in these special provisions, then the amount of 
mineral admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be 
used in the mix. 

3. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass and the fine and 
coarse aggregates are listed on the approved list as specified in these special provisions, then the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix. 

4. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used, the amount of mineral admixture shall not be less than 
10 percent by mass of the total amount of cementitious material to be used in the mix. 

5. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used and the fine and coarse aggregates are listed on the approved 
list as specified in these special provisions, then the amount of mineral admixture shall not be less than 
7 percent by mass of the total amount of cementitious material to be used in the mix. 

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," of the Standard Specifications specifies a 
maximum cementitious content in kilograms per cubic meter, the total mass of cement and mineral admixture per 
cubic meter shall not exceed the specified maximum cementitious material content. 

 
The Contractor will be permitted to use Type III portland cement for concrete used in the manufacture of precast 

concrete members. 
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SECTION 8-3.  WELDING 
 

8-3.01  WELDING 
 
GENERAL 
Flux core welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4 shall not be used to 

perform any type of welding for this project. 
Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans, or in these 

special provisions, the year of adoption for these codes shall be as listed: 
 

AWS Code Year of Adoption 
D1.1 2000 
D1.4 1992 
D1.5 1995 

D1.5 (metric only) 1996 
 
Requirements of the AWS welding codes shall apply unless specified otherwise in the Standard Specifications, on the 

plans, or in these special provisions.  Wherever the abbreviation AWS is used, it shall be equivalent to the abbreviations 
ANSI/AWS or ANSI/AASHTO/AWS. 

Sections 6.1.2 through 6.1.4.3 of AWS D 1.1, Sections 7.1.1 and 7.1.2 of AWS D 1.4, and Sections 6.1.1.1 through 
6.1.3.3 of AWS D 1.5 are replaced with the following: 

 
Quality Control (QC) shall be the responsibility of the Contractor.  As a minimum, the Contractor shall perform 

inspection and testing prior to welding, during welding, and after welding as specified in this section and additionally as 
necessary to ensure that materials and workmanship conform to the requirements of the contract documents. 

The QC Inspector shall be the duly designated person who acts for and on behalf of the Contractor for inspection, testing, 
and quality related matters for all welding. 

Quality Assurance (QA) is the prerogative of the Engineer.  The QA Inspector is the duly designated person who acts for 
and on behalf of the Engineer. 

Each QC Inspector shall be responsible for quality control acceptance or rejection of materials and workmanship, and 
shall be currently certified as an AWS Certified Welding Inspector (CWI) in conformance with the requirements in 
AWS QC1, "Standard and Guide for Qualification of Welding Inspectors." 

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently certified as an 
AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS QC1, "Standard and 
Guide for Qualification of Welding Inspectors," or has equivalent qualifications.  The QC Inspector shall monitor the 
Assistant QC Inspector's work, and shall be responsible for signing all reports. 

When the term "Inspector" is used without further qualification, it shall refer to the QC Inspector. 
 
Section 6.14.6, "Personnel Qualification," of AWS D 1.1, Section 7.7.6, "Personnel Qualification," of AWS D 1.4, and 

Section 6.1.3.4, "Personnel Qualification," of AWS D 1.5 are replaced with the following: 
 
Personnel performing nondestructive testing (NDT) shall be qualified in conformance with the requirements of the 

American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A and the Written Practice of 
the NDT firm.  The Written Practice of the NDT firm shall meet or exceed the requirements of the ASNT Recommended 
Practice No. SNT-TC-1A.  Only individuals who are 1) qualified for NDT Level II, or 2) Level III technicians who have been 
directly certified by the ASNT and are authorized to perform the work of Level II technicians, shall perform NDT, review the 
results, and prepare the written reports. 

 
Section 6.5.4, "Scope of Examination," of AWS D 1.1 and Section 7.5.4 of AWS D 1.4 are replaced with the following: 
 
The QC Inspector shall inspect and approve the joint preparation, assembly practice, welding techniques, and 

performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved welding procedure specification (WPS) are met. 

 
Section 6.5.4 of AWS D 1.5 is replaced with the following: 
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The QC Inspector shall inspect and approve the joint preparation, assembly practice, welding techniques, and 
performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved WPS are met. The QC Inspector shall examine the work to make certain that it meets the requirements of 
Sections 3 and 9.21.  The size and contour of welds shall be measured using suitable gages.  Visual inspection for cracks in 
welds and base metal, and for other discontinuities should be aided by strong light magnifiers, or such other devices as may 
be helpful.  Acceptance criteria different from those specified in this code may be used when approved by the Engineer. 

 
Section 6.6.5, "Nonspecified Nondestructive Testing Other Than Visual," of AWS D 1.1, Section 6.6.5 of AWS D 1.4 

and Section 6.6.5 of AWS D 1.5 shall not apply. 
For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual inspection or 

NDT specified in the AWS welding codes, in the Standard Specifications, or in these special provisions.  Additional NDT 
required by the Engineer, will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications.  
Should any welding deficiencies be discovered by this additional NDT, the cost of the testing will not be paid for as extra 
work but shall be at the Contractor's expense. 

Required repair work to correct welding deficiencies, whether discovered by the required visual inspection or NDT, or 
by additional NDT directed by the Engineer, and any associated delays or expenses caused to the Contractor by performing 
these repairs, shall be at the Contractor's expense. 

The Engineer shall have the authority to verify the qualifications or certifications of any welder, QC Inspector, or NDT 
personnel to specified levels by retests or other means. 

A sufficient number of QC Inspectors shall be provided to ensure continuous inspection when any welding is being 
performed.  Continuous inspection, as a minimum, shall include (1) having QC Inspectors continually present when any 
welding operation is being performed, or (2) having a QC Inspector within such close proximity of all welding operations 
that inspections by the QC Inspector of each operation, at each welding location, shall not lapse for a period exceeding 
30 minutes. 

Inspection and approval of the joint preparation, assembly practice, welding techniques, and performance of each welder, 
welding operator, and tack welder shall be documented by the QC Inspector on a daily basis for each day that welding is 
performed. 

When joint details that are not prequalified by the applicable AWS codes are proposed for use in the work, welders using 
these details shall perform a qualification test plate using the approved WPS variables and the joint detail to be used in 
production.  The test plate shall be the maximum thickness to be used in production.  The test plate shall be mechanically or 
radiographically tested as directed by the Engineer.  Mechanical and radiographic testing and acceptance criteria shall be as 
specified in the applicable AWS codes. 

The period of effectiveness for a welder's or welding operator's qualification shall be a maximum of 3 years for the same 
weld process, welding position, and weld type.  A valid qualification at the beginning of work on a contract will be 
acceptable for the entire period of the contract, as long as the welder's work remains satisfactory. 

 
WELDING QUALITY CONTROL 
Welding quality control shall conform to the requirements in the AWS welding codes, the Standard Specifications, and 

these special provisions. 
Unless otherwise specified, welding quality control shall apply when any work is welded in conformance with the 

provisions in Section 55, "Steel Structures," of the Standard Specifications. 
The welding of fracture critical members (FCMs) shall conform to the provisions specified in the Fracture Control Plan 

(FCP) and herein. 
The Contractor shall designate in writing a welding Quality Control Manager (QCM).  The QCM shall be responsible 

directly to the Contractor for the quality of welding, including materials and workmanship, performed by the Contractor and 
subcontractors. 

The QCM shall be the sole individual responsible to the Contractor for submitting, receiving, and approving all 
correspondence, required submittals, and reports to and from the Engineer. 

The QCM shall not be employed or compensated by any subcontractor, or by other persons or entities hired by 
subcontractors, who will provide other services or materials for the project.  The QCM may be an employee of the 
Contractor. 

Welding inspection personnel or NDT firms to be used in the work shall not be employed or compensated by any 
subcontractor, or by other persons or entities hired by subcontractors, who will provide other services or materials for the 
project, except for the following conditions: 

 
A. The welding is performed at a permanent fabrication facility which is certified under the AISC Quality Certification 

Program, Category Cbr, Major Steel Bridges. 
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B. The welding is performed at a permanent fabrication facility which is certified under the AISC Quality Certification 
Program, Category Sbd, Conventional Steel Building Structures.  This condition shall apply only for work welded in 
conformance with the provisions in Section 56-1, "Overhead Sign Structures" or Section 86-2.04, "Standards, Steel 
Pedestals and Posts," of the Standard Specifications. 

 
For welding performed at such certified facilities, the inspection personnel or NDT firms may be employed or 

compensated by the fabrication facility performing the welding. 
Prior to submitting the Welding Quality Control Plan (WQCP) required herein, a pre-welding meeting between the 

Engineer, Contractor, and any entity performing welding for this project, shall be held to discuss the requirements for the 
WQCP. 

Except for work that is welded in conformance with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the 
Standard Specifications, prior to performing any welding, the Contractor shall submit to the Engineer, in conformance with 
the provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications, 3 copies of a separate 
WQCP for each item of work for which welding is to be performed. 

Prior to furnishing materials welded in conformance with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the 
Standard Specifications, the Contractor shall submit to the Engineer, in conformance with the provisions in Section 5-1.02, 
"Plans and Working Drawings," of the Standard Specifications, 3 copies of a separate WQCP for each fabrication facility 
supplying these materials or proof of previous Engineer approval of a WQCP for such a facility no more than one year prior 
to the delivery of materials for inspection. 

As a minimum, each WQCP shall include the following: 
 
A. The name of the welding firm and any required NDT firms; 
B. A manual prepared by the NDT firm that shall include equipment, testing procedures, code of safe practices, the 

Written Practice of the NDT firm, and the names, qualifications, and documentation of certifications for all 
personnel to be used; 

C. The name of the QCM and the names, qualifications, and documentation of certifications for all QC Inspectors and 
Assistant QC Inspectors to be used; 

D. An organizational chart showing all QC personnel and their assigned QC responsibilities; 
E. The methods and frequencies for performing all required quality control procedures, including QC inspection forms 

to be used, as required by the specifications including: 
 

1. all visual inspections; 
2. all NDT including radiographic geometry, penetrameter and shim selection, film quality, film processing, 

radiograph identification and marking system, and film interpretation and reports; and 
3. calibration procedures and calibration frequency for all NDT equipment; 
 

F. A system for the identification and tracking of all welds, NDT, and any required repairs, and a procedure for the 
reinspection of repaired welds.  The system shall have provisions for 1) permanently identifying each weld and the 
person who performed the weld, 2) placing all identification and tracking information on each radiograph, 3) a 
method of reporting nonconforming welds to the Engineer, and 4) a method of documentation of repairs and 
reinspection of nonconforming welds; 

G. Standard procedures for performing noncritical repair welds.  Noncritical repair welds are defined as welds to 
deposit additional weld beads or layers to compensate for insufficient weld size and to fill limited excavations that 
were performed to remove unacceptable edge or surface discontinuities, rollover or undercut.  The depth of these 
excavations shall not exceed 65 percent of the specified weld size; 

H. The WPS, including documentation of all supporting Procedure Qualification Record (PQR) tests performed, and 
the name of the testing laboratory who performed the tests, to verify the acceptability of the WPS.  The submitted 
WPS shall be within the allowable period of effectiveness; 

I. Documentation of all certifications for welders for each weld process and position that will be used.  Certifications 
shall list the electrodes used, test position, base metal and thickness, tests performed, and the witnessing authority.  
All certifications shall be within the allowable period of effectiveness; 

J. One copy each of all AWS welding codes and the FCP which are applicable to the welding to be performed.  These 
codes and the FCP shall become the permanent property of the Department; and 

K. Forms to be used for Certificates of Compliance, daily production logs, and daily reports. 
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The Engineer shall have 10 working days to review the WQCP submittal after a complete plan has been received.  
Except for work that is welded in conformance with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard 
Specifications, no welding shall be performed until the WQCP is approved in writing by the Engineer.  No materials welded 
in conformance with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard Specifications, shall be 
incorporated into the work until the WQCP is approved in writing by the Engineer.  Should the Engineer fail to complete the 
review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or 
interfered with by reason of the delay in reviewing the WQCP, the delay will be considered a right of way delay in 
conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

An amended WQCP or addendum shall be submitted to, and approved in writing by the Engineer, for proposed revisions 
to the approved WQCP.  An amended WQCP or addendum will be required for revisions to the WQCP, including but not 
limited to a revised WPS, additional welders, changes in NDT firms or procedures, QC, or NDT personnel, or updated 
systems for tracking and identifying welds.  The Engineer shall have 3 working days  to complete the review of the amended 
WQCP or addendum.  Work that is affected by any of the proposed revisions shall not be performed until the amended 
WQCP or addendum has been approved.  Should the Engineer fail to complete the review within this time allowance and if, 
in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in 
reviewing the amended WQCP or addendum, the delay will be considered a right of way delay in conformance with the 
provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

After final approval of the WQCP, amended WQCP, or addendum, the Contractor shall submit 7 copies to the Engineer 
of each of these approved documents. 

It is expressly understood that the Engineer's approval of the Contractor's WQCP shall not relieve the Contractor of any 
responsibility under the contract for the successful completion of the work in conformity with the requirements of the plans 
and specifications.  The Engineer's  approval shall not constitute a waiver of any requirement of the plans and specifications 
nor relieve the Contractor of any obligation thereunder, and defective work, materials, and equipment may be rejected 
notwithstanding approval of the WQCP. 

A daily production log for welding shall be kept by the QCM for each day that welding is performed.  The log shall 
clearly indicate the locations of all welding, except partial penetration longitudinal seam welds performed in conformance 
with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard Specifications.  The log shall include the 
welders' names, amount of welding performed, any problems or deficiencies discovered, and any testing or repair work 
performed, at each location.  The daily report from each QC Inspector shall also be included in the log. 

The following items shall be included in a Welding Report that is to be submitted to the Engineer within 7 days 
following the performance of any welding.  For work welded in conformance with Section 86-2.04, "Standards, Steel 
Pedestals and Posts," of the Standard Specifications, the following items shall be included in a Welding Report that is to be 
submitted to the Engineer 48 hours prior to the Contractor furnishing a Certificate of Compliance for the material: 

 
A. Reports of all visual weld inspections and NDT; 
B. Radiographs and radiographic reports, and other required NDT reports; 
C. Documentation that the Contractor has evaluated all radiographs and other nondestructive tests and corrected all 

rejectable deficiencies, and all repaired welds have been reexamined by the required NDT and found acceptable; and 
D. Daily production log. 
 
Radiographic envelopes shall have clearly written on the outside of the envelope the following information:  name of the 

QCM, name of the nondestructive testing firm, name of the radiographer, date, contract number, complete part description, 
and all included weld numbers or a report number, as detailed in the WQCP.  In addition, all innerleaves shall have clearly 
written on them the part description and all included weld numbers, as detailed in the WQCP. 

Reports regarding NDT, including radiographs, shall be signed by both the NDT technician and the person that 
performed the review, and then submitted directly to the QCM for review and signature prior to submittal to the Engineer.  
Corresponding names shall be clearly printed or typewritten next to all signatures. 

The Engineer will review the Welding Report to determine if the Contractor is in conformance with the WQCP.  Unless 
otherwise specified, the Engineer shall be allowed 7 working days to review the report and respond in writing after a 
complete Welding Report has been received.  Prior to receiving notification from the Engineer of the Contractor's 
conformance with the WQCP, the Contractor may encase in concrete or cover welds for which a Welding Report has been 
submitted.  However, should the Contractor elect to encase or cover those welds prior to receiving notification from the 
Engineer, it is expressly understood that the Contractor shall not be relieved of the responsibility for incorporating material in 
the work that conforms to the requirements of the plans and specifications.  Material not conforming to these requirements 
will be subject to rejection.  Should the Contractor elect to wait to encase or cover welds pending notification by the 
Engineer, and should the Engineer fail to complete the review and provide notification within this time allowance, and if, in 
the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in 
notification, the delay will be considered a right of way delay in conformance with the provisions in Section 8-1.09, "Right of 
Way Delays," of the Standard Specifications. 
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The QC Inspector shall provide reports to the QCM on a daily basis for each day that welding is performed. 
Except for noncritical weld repairs, the Engineer shall be notified immediately in writing when welding problems, 

deficiencies, base metal repairs, or any other type of repairs not submitted in the WQCP are discovered and also of the 
proposed repair procedures to correct them.  The Engineer shall have 5 working days to review these procedures. No 
remedial work shall begin until the repair procedures are approved in writing by the Engineer. Should the Engineer fail to 
complete the review within this time allowance, and if, in the opinion of the Engineer, the Contractor's controlling operation 
is delayed or interfered with by reason of the delay in reviewing the proposed repair procedures, the delay will be considered 
a right of way delay in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard 
Specifications. 

The QCM shall sign and furnish to the Engineer, a Certificate of Compliance in conformance with the provisions in 
Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for each item of work for which welding was 
performed.  The certificate shall state that all of the materials and workmanship incorporated in the work, and all required 
tests and inspections of this work, have been performed in conformance with the details shown on the plans and the 
provisions of the Standard Specifications and these special provisions. 

 
PAYMENT 
Full compensation for conforming to the requirements of this section shall be considered as included in the contract 

prices paid for the various items of work involved and no additional compensation will be allowed therefor. 
   

SECTION 9.  DESCRIPTION OF BRIDGE WORK 
The bridge work to be done, in general, consists of removing existing expansion finger plates and bearing bars A and B, 

cleaning and painting deck plate areas, replacement of bars A and B, welding and installing bar D, installing  new finger 
plates at the deck expansion joints from span 11 through 27, as shown on the plans of the following bridge : 

 
San Mateo-Hayward Bridge 

(Br. No. 35-0054) 
 

SECTION 10.  CONSTRUCTION DETAILS 
 

SECTION 10-1.  GENERAL 
 

10-1.00  CONSTRUCTION PROJECT INFORMATION SIGNS 
Before any major physical construction work readily visible to highway users is started on this contract, the Contractor 

shall furnish and erect 2 Type 1 Construction Project Information signs at the locations designated by the Engineer. 
The signs and overlays shall be of a type and material consistent with the estimated time of completion of the project and 

shall conform to the details shown on the plans. 
The sign letters, border and the Department's construction logos shall conform to the colors (non-reflective) and details 

shown on the plans, and shall be on a white background (non-reflective).  The colors blue and orange shall conform to PR 
Color Number 3 and Number 6, respectively, as specified in the Federal Highway Administration's Color Tolerance Chart. 

The sign message to be used for fund types shall consist of the following, in the order shown: 
 

STATE HIGHWAY FUNDS 
 
The sign message to be used for type of work shall consist of the following: 
 

BRIDGE REPAIR 
 
The sign message to be used for the Year of Completion of Project Construction will be furnished by the Engineer.  The 

Contractor shall furnish and install the "Year" sign overlay within 10 working days of notification of the year date to be used. 
The letter sizes to be used shall be as shown on the plans.  The information shown on the signs shall be limited to that 

shown on the plans. 
The signs shall be kept clean and in good repair by the Contractor. 
Upon completion of the work, the signs shall be removed and disposed of outside the highway right of way in 

conformance with the provisions in Section 7-1.13 of the Standard Specifications. 
Full compensation for furnishing, erecting, maintaining, and removing and disposing of the construction project 

information signs shall be considered as included in the contract lump sum price paid for construction area signs and no 
additional compensation will be allowed therefor. 
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10-1.01  ORDER OF WORK 

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and 
these special provisions. 

Attention is directed to "Relations With US Coast Guard" of these special provisions regarding required notifications to 
the Captain of the Port, and the publication:  "Notice to Mariners". 

Attention is directed to "Navigation Requirements" of these special provisions regarding required submittal of working 
drawings. 

 
10-1.02  WATER POLLUTION CONTROL 

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard 
Specifications and these special provisions. 

Water pollution control work shall conform to the requirements in the "Storm Water Pollution Prevention Plan (SWPPP) 
and Water Pollution Control Program (WPCP) Preparation Manual" and the "Construction Site Best Management Practices 
(BMPs) Manual," and addenda thereto issued up to, and including, the date of advertisement of the project, hereafter referred 
to respectively as the "Preparation Manual" and the "Construction Site BMP Manual" and collectively as the "Manuals."  
Copies of the Manuals may be obtained from the Department of Transportation, Material Operations Branch, Publication 
Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California  95815, Telephone:  (916) 445-3520.  Copies of the 
Manuals may also be obtained from the Department's Internet Web Site at:  
http://www.dot.ca.gov/hq/construc/stormwater.html. 

Copies of the Manuals are also available for review at 111 Grand Avenue, Oakland, California 94612-3731.  Call the 
Toll Bridge Duty Senior, telephone number (510) 286-5549 or fax (510) 286-4563 to reserve a copy of the document at least 
24 hours in advance. 

The Contractor shall know and fully comply with the applicable provisions of the Manuals and Federal, State, and local 
regulations that govern the Contractor's operations and storm water discharges from both the project site and areas of 
disturbance outside the project limits during construction. 

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of the 
contract, it is expressly agreed that the Department assumes no responsibility whatsoever to the Contractor or property owner 
with respect to any arrangements made between the Contractor and property owner to allow disturbance of areas outside the 
project limits. 

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure 
to comply with the requirements set forth in this section "Water Pollution Control" including, but not limited to, compliance 
with the applicable provisions of the Manuals and Federal, State, and local regulations.  For the purposes of this paragraph, 
costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed against the State or the 
Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality Act. 

In addition to the remedies authorized by law, an amount of the money due the Contractor under the contract, as 
determined by the Department, may be retained by the State of California until disposition has been made of the costs and 
liabilities. 

The retention of money due the Contractor shall be subject to the following: 
 
A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial 

payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from 
payments made after acceptance of the contract may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not 
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the 
Standard Specifications. 

C. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and 
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest 
on the amount retained at the legal rate of interest for the period of the retention. 

 
Conformance with the provisions in this section "Water Pollution Control" shall not relieve the Contractor from the 

Contractor's responsibilities as provided in Section 7, "Legal Relations and Responsibilities," of the Standard Specifications. 
 
WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND UPDATES 
As part of the water pollution control work, a Water Pollution Control Program, hereafter referred to as the "WPCP," is 

required for this contract.  The WPCP shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard 
Specifications, the requirements in the Manuals, and these special provisions. 
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No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the WPCP 
has been approved by the Engineer. 

Within 30 days after the approval of the contract, the Contractor shall submit 3 copies of the WPCP to the Engineer.  The 
Engineer will have 7 days to review the WPCP.  If revisions are required, as determined by the Engineer, the Contractor shall 
revise and resubmit the WPCP within 7 days of receipt of the Engineer's comments.  The Engineer will have 7 days to review 
the revisions.  Upon the Engineer's approval of the WPCP, 3 additional copies of the WPCP incorporating the required 
changes shall be submitted to the Engineer.  Minor changes or clarifications to the initial submittal may be made and attached 
as amendments to the WPCP.  In order to allow construction activities to proceed, the Engineer may conditionally approve 
the WPCP while minor revisions or amendments are being completed. 

The WPCP shall identify pollution sources that may adversely affect the quality of storm water discharges associated 
with the project and shall identify water pollution control measures, hereafter referred to as control measures, to be 
constructed, implemented, and maintained in order to reduce to the extent feasible pollutants in storm water discharges from 
the construction site during construction under this contract. 

The WPCP shall incorporate control measures in the following categories: 
 
A. Soil stabilization; 
B. Sediment control; 
C. Tracking control; 
D. Wind erosion control; 
E. Non-storm water control; and 
F. Waste management and material pollution control. 
 
Specific objectives and minimum requirements for each category of control measures are contained in the Manuals. 
The Contractor shall consider the objectives and minimum requirements presented in the Preparation Manual for each of 

the above categories.  The special minimum requirements listed below supersede the minimum requirements listed in the 
Preparation Manual for the same category.  When minimum requirements are listed for any category, the Contractor shall 
incorporate into the WPCP, and implement on the project, one or more of the listed minimum controls required in order to 
meet the pollution control objectives for the category.  In addition, the Contractor shall consider other control measures 
presented in the Preparation Manual and shall incorporate into the WPCP and implement on the project the control measures 
necessary to meet the objectives of the WPCP.  The Contractor shall document the selection process in conformance with the 
procedure specified in the Preparation Manual.  The following special minimum requirements are established: 

 
Category Minimum Requirement(s) 

NS-6 Illicit Connection / Illegal 
Discharge Detection and 
Reporting 
NS-8 Vehicle and Equipment 
Cleaning 
NS-9 Vehicle and Equipment 

Non-Storm Water Management 

NS-10 Vehicle and Equipment 
Maintenance 
WM-2 Material Use 
WM-4 Spill Prevention and  
Control 
WM-5 Solid Waste Management 
WM-6 Hazardous Waste 
Management 
WM-9 Sanitary / Septic Waste 
Management 

Material and Waste Management 

WM-10 Liquid Waste 
Management 

 
The WPCP shall include, but not be limited to, the following items as described in the Preparation Manual: 
 
A. Project description and Contractor's certification; 
B. Project information; 
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C. Pollution sources, control measures, and water pollution control drawings; and 
D. Amendments, if any. 
 
The Contractor shall amend the WPCP, graphically and in narrative form, whenever there is a change in construction 

activities or operations which may affect the discharge of significant quantities of pollutants to surface waters, ground waters, 
municipal storm drain systems or when deemed necessary by the Engineer.  The WPCP shall be amended if the WPCP has 
not achieved the objective of reducing pollutants in storm water discharges.  Amendments shall show additional control 
measures or revised operations, including those in areas not shown in the initially approved WPCP, which are required on the 
project to control water pollution effectively.  Amendments to the WPCP shall be submitted for review and approval by the 
Engineer in the same manner specified for the initially approved WPCP.  Amendments shall be dated and attached to the on-
site WPCP document. 

The Contractor shall keep a copy of the WPCP, together with updates, revisions and amendments at the project site. 
 
WPCP IMPLEMENTATION 
Upon approval of the WPCP, the Contractor shall be responsible throughout the duration of the project for installing, 

constructing, inspecting, and maintaining the control measures included in the WPCP and any amendments thereto and for 
removing and disposing of temporary control measures.  Unless otherwise directed by the Engineer or specified in these 
special provisions, the Contractor's responsibility for WPCP implementation shall continue throughout any temporary 
suspension of work ordered in conformance with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the 
Standard Specifications.  Requirements for installation, construction, inspection, maintenance, removal, and disposal of 
control measures are specified in the Manuals and these special provisions. 

The Contractor shall implement, year-round and throughout the duration of the project, control measures included in the 
WPCP for tracking control, wind erosion control, non-storm water control, and waste management and material pollution 
control. 

The Engineer may order the suspension of construction operations which create water pollution if the Contractor fails to 
conform to the provisions in this section "Water Pollution Control" as determined by the Engineer. 

 
MAINTENANCE 
To ensure the proper implementation and functioning of control measures, the Contractor shall regularly inspect and 

maintain the construction site for the control measures identified in the WPCP.  The Contractor shall identify corrective 
actions and time needed to address any deficient measures or reinitiate any measures that have been discontinued. 

The construction site inspection checklist provided in the Preparation Manual shall be used to ensure that the necessary 
measures are being properly implemented, and to ensure that the control measures are functioning adequately.  One copy of 
each site inspection record shall be submitted to the Engineer. 

During the rainy season, inspections of the construction site shall be conducted by the Contractor to identify deficient 
measures, as follows: 

 
A. Prior to a forecast storm; 
B. After all precipitation which causes runoff capable of carrying sediment from the construction site; 
C. At 24-hour intervals during extended precipitation events; and 
D. Routinely, at a minimum of once every 2 weeks. 
 
If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control 

measure, the deficiency shall be corrected immediately.  The deficiency may be corrected at a later date and time if requested 
by the Contractor and approved by the Engineer in writing, but not later than the onset of subsequent precipitation events.  
The correction of deficiencies shall be at no additional cost to the State. 

 
PAYMENT 
Full compensation for conforming to the provisions in this section shall be considered as included in the prices paid for 

the various contract items of work involved and no additional compensation will be allowed therefor. 
 

10-1.03  NON-STORM WATER DISCHARGES 
Non-storm water discharges shall conform to the requirements in Section 7-1.01G, "Water Pollution" of the Standard 

Specifications and these special provisions  
Conformance with the requirements of this section shall in no way relieve the Contractor from the Contractor's 

responsibilities, as provided in Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Responsibility for Damage," 
of the Standard Specifications. 
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SPILL CONTINGENCY 
The Contractor shall prepare and submit to the Engineer a contingency plan for the management of spills or leaks of any 

materials or wastes that may impact the water quality of the San Francisco Bay. 
The spill contingency plan shall be incorporated within the Water Pollution Control Program (WPCP), as specified in 

“Water Pollution Control” of these special provisions. 
The contingency plan shall include instructions and procedures for reporting spills, and a list of spill containment and 

collection materials and equipment to be maintained onsite.  The contingency plan shall be reviewed and updated at least 
every 90 calendar days. 

 
LIQUIDS, RESIDUES AND DEBRIS 
Attention is directed to “Bridge Removal”, "Steel Structures" and "Clean and Paint Structural Steel" of these special 

provisions. 
The control and disposal of liquids, residues, and debris associated with “Bridge Removal” shall be described within the 

WPCP, as specified in “Water Pollution Control” of these special provisions.  The WPCP shall, at a minimum, depict and 
describe the procedural and structural methods of detaining, collecting, and disposing of all slurries, liquids, residues, and 
debris associated with the operations.  Sufficient redundancy shall be incorporated into the procedural and structural methods 
such that the liquids, residues, and debris are not conveyed into or become present in the San Francisco Bay. 

 
PAYMENT 
Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid 

for the various contract items of work affected by this section and no additional compensation will be allowed therefor. 
 

10-1.04  COOPERATION 
Attention is directed to Section 7-1.14, "Cooperation," and Section 8-1.10, "Utility and Non-Highway Facilities," of the 

Standard Specifications and these special provisions. 
It is anticipated that work by other contractors (Contract No. 04-045014 to widen trestle   section of San Mateo-Hayward 

bridge on Route 92 at KP R4.3/R 26.4, and Contract No. 04-150404 to install traffic operation system at San Mateo-Hayward 
bridge on route 92 at KP R19.8/R30.3 & R0.0/10.1) may be in progress adjacent to or within the limits of this project during 
progress of the work on this contract. 

The Contractor’s operation shall be subjected to coordination with the work conducted by state forces and other 
contractors.  The Contractor shall participate in weekly work planning discussions with the San Mateo-Hayward bridge 
manager (650-349-1314) for the purpose of coordinating his work with state forces and other contractors to reach agreement 
on time and location of his work for the following week’s work. 

 
10-1.05  OBSTRUCTIONS 

Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway 
Facilities," of the Standard Specifications. 

 
10-1.06  MOBILIZATION 

Mobilization shall conform to the provisions in Section 11, "Mobilization," of the Standard Specifications. 
 

10-1.07  PROGRESS SCHEDULE (CRITICAL PATH) 
The Contractor shall submit to the Engineer for acceptance a baseline progress schedule within 5 working days of 

contract award.  The schedule shall show the order in which the Contractor proposes to carry out the work, with logical links 
shown between the time-scaled work activities and calculations made using the Critical Path Method (CPM) to determine the 
controlling operations.  The baseline progress schedule shall conform to the time and order of work requirements of the 
contract. 

The schedule work activities shall include, but are not limited to:  delivery and review of submittals, mobilization of 
equipment, procurement of materials, contract milestones and constraints, interfaces with outside entities, contract item work, 
and final cleanup.  The dates on which the Contractor plans to start the work activities and the calculated completion dates for 
those activities shall be shown.  Each activity in the schedule shall be identified with a clear and legible description.  Each 
activity, with the exception of the start and end milestones, shall have as a minimum at least one predecessor and one 
successor.  Activities shall have a duration of not less than one working day nor more than 20 working days, unless otherwise 
approved by the Engineer. 

The Contractor may furnish the schedule on a form of the Contractor’s choice.  With each schedule submittal, the 
Contractor shall provide one set of originally-plotted time-scaled network diagrams.  The diagrams shall be 11 inches x 17 
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inches in size.  In addition, if a computer program is used to generate the schedule, the Contractor shall submit one 3.5-inch, 
1.44 megabyte computer diskette, containing the schedule data. 

The work shall be executed in the sequence indicated in the accepted baseline schedule and subsequent accepted updates 
and revisions.  The Contractor shall be responsible for assuring that work sequences are logical and that the network shows a 
coordinated plan for completion of the work.  Failure of the Contractor to include in the schedule any element of work 
required for the performance of the contract shall not relieve the Contractor from completing all work within the time limit 
specified for completion of the contract.  Omissions or errors in any element of work, activity or logic, discovered by either 
the Contractor or the Engineer, shall be corrected by the Contractor at the next scheduled update or revision. 

When there are significant changes in the order or duration of work activities, the Contractor shall submit a current 
update and a revised schedule.  The update schedule shall include the status of completion of the project just prior to the date 
of the significant change.  The revised schedule shall be the current update revised to include the change.  The Contractor 
shall state in writing the reasons for the change, including revisions to activities, logic, and duration's. On or before Monday 
of each week, the Contractor shall submit an updated schedule showing the work completed as of the Friday of the previous 
week and the work remaining to be performed.  Updated and revised schedules shall be submitted in the same manner as the 
baseline schedule. 

Subsequent to the time that submittal of a progress schedule is required in accordance with these specifications, no 
progress payments will be made for any work until a satisfactory schedule has been submitted to the Engineer. 

Full compensation for progress schedule (critical path) shall be considered as included in the contract prices paid for the 
various items of work involved, and no additional compensation will be allowed therefor. 

 
10-1.08  INTERNET DAILY EXTRA WORK REPORT 

Daily extra work reports shall be submitted in conformance with the provisions in Section 9-1.03C, "Records," of the 
Standard Specifications and these special provisions. 

The Contractor shall send daily extra work reports to the Engineer using the Department’s Internet extra work billing 
system.  The reports shall conform to the requirements in the "iCAS User’s Guide."  The Guide is available from the 
Department, and is also found on the Internet at http://www.dot.ca.gov/hq/construc/ewb/EWB_INSTRUCTION.pdf.  The 
Department will provide system accounts to the Contractor’s authorized representatives when at least one of the 
representatives has received training.  The Department will provide system training to at least one of the Contractor’s 
authorized representatives within 30 days of the Contractor’s request for training.   

The Department will assign an account and user identification to the Contractor's authorized representative(s), and each 
Contractor's authorized representative shall maintain a unique password.  A daily extra work report that the Contractor’s 
authorized representative sends to the Department using the Internet extra work billing system will be considered signed by 
the Contractor.  A daily extra work report that the Engineer approves using the Internet extra work billing system will be 
considered signed by the Engineer. 

Daily extra work reports that include materials shall be substantiated by a valid copy of a vendor’s invoice in 
conformance to the requirements in Section 9-1.03C, "Records," of the Standard Specifications.  Each materials invoice shall 
clearly identify the relative daily extra work report and the associated cost of the materials.  In addition to postal service and 
parcel service and if approved by the Engineer, invoices may be sent by FAX or as an electronic-mail attachment. 

The Contractor shall maintain the Contractor’s interface with the Department’s Internet extra work billing system.  Extra 
Work Reports submitted by the file transfer process shall conform to the Department’s specified file transfer format and 
process. 

Full compensation for furnishing daily extra work reports using the Department’s Internet extra work billing system shall 
be included in the various contract items involved, and no separate payment or additional compensation will be made or 
allowed therefore. 

 
10-1.09  CONSTRUCTION AREA TRAFFIC CONTROL DEVICES  

Flagging, signs, and all other traffic control devices furnished, installed, maintained, and removed when no longer 
required shall conform to the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard 
Specifications and these special provisions. 

Category 1 traffic control devices are defined as those devices that are small and lightweight (less than 45 kg), and have 
been in common use for many years.  The devices shall be known to be crashworthy by crash testing, crash testing of similar 
devices, or years of demonstrable safe performance.  Category 1 traffic control devices include traffic cones, plastic drums, 
portable delineators, and channelizers. 

If requested by the Engineer, the Contractor shall provide written self-certification for crashworthiness of Category 1 
traffic control devices.  Self-certification shall be provided by the manufacturer or Contractor and shall include the following:  
date, Federal Aid number (if applicable), expenditure authorization, district, county, route and kilometer post of project 
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limits; company name of certifying vendor, street address, city, state and zip code; printed name, signature and title of 
certifying person; and an indication of which Category 1 traffic control devices will be used on the project.  The Contractor 
may obtain a standard form for self-certification from the Engineer. 

Category 2 traffic control devices are defined as those items that are small and lightweight (less than 45 kg), that are not 
expected to produce significant vehicular velocity change, but may otherwise be potentially hazardous.  Category 2 traffic 
control devices include:  barricades and portable sign supports. 

Category 2 devices purchased on or after October 1, 2000 shall be on the Federal Highway Administration (FHWA) 
Acceptable Crashworthy Category 2 Hardware for Work Zones list.  This list is maintained by FHWA and can be located at 
the following internet address:  http://safety.fhwa.dot.gov/fourthlevel/hardware/listing.cfm?code=workzone.  The Department 
maintains a secondary list at the following internet address: http://www.dot.ca.gov/hq/traffops/signtech/signdel/pdffiles.htm. 

Category 2 devices that have not received FHWA acceptance, and were purchased before October 1, 2000, may continue 
to be used until they complete their useful service life or until January 1, 2003, whichever comes first.  Category 2 devices in 
use that have received FHWA acceptance shall be labeled with the FHWA acceptance letter number and the name of the 
manufacturer by the start of the project.  The label shall be readable.  After January 1, 2003, all Category 2 devices without a 
label shall not be used on the project. 

If requested by the Engineer, the Contractor shall provide a written list of Category 2 devices to be used on the project at 
least 5 days prior to beginning any work using the devices.  For each type of device, the list shall indicate the FHWA 
acceptance letter number and the name of the manufacturer. 

Full compensation for providing self-certification for crashworthiness of Category 1 traffic control devices and for 
providing a list of Category 2 devices used on the project and labeling Category 2 devices as specified shall be considered as 
included in the prices paid for the various contract items of work requiring the use of the Category 1 or Category 2 traffic 
control devices and no additional compensation will be allowed therefor. 

 
10-1.10  CONSTRUCTION AREA SIGNS 

Construction area signs shall be furnished, installed, maintained, and removed when no longer required in conformance 
with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these 
special provisions. 

Attention is directed to the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special 
provisions.  Type II retroreflective sheeting shall not be used on construction area sign panels. 

Attention is directed to "Construction Project Information Signs" of these special provisions regarding the number and 
type of construction project information signs to be furnished, erected, maintained, and removed and disposed of. 

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least 
2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts.  The 
regional notification centers include, but are not limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 1-800-642-2444 
1-800-227-2600 

Underground Service Alert-Southern California (USA) 1-800-422-4133 
1-800-227-2600 

 
Excavations required to install construction area signs shall be performed by hand methods without the use of power 

equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the 
proposed post holes. 

Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced plastic as 
specified under "Prequalified and Tested Signing and Delineation Materials" of these special provisions. 

The Contractor may be required to cover certain signs during the progress of the work.  Signs that are no longer required 
or that convey inaccurate information to the public shall be immediately covered or removed, or the information shall be 
corrected.  Covers for construction area signs shall be of sufficient size and density to completely block out the complete face 
of the signs.  The retroreflective face of the covered signs shall not be visible either during the day or at night.  Covers shall 
be fastened securely so that the signs remain covered during inclement weather.  Covers shall be replaced when they no 
longer cover the signs properly.   

 
10-1.11  MAINTAINING TRAFFIC 

Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area 
Traffic Control Devices," of the Standard Specifications and to the provisions in "Public Safety" of these special provisions 
and these special provisions.  Nothing in these special provisions shall be construed as relieving the Contractor from the 
responsibilities specified in Section 7-1.09. 
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Lane closures shall conform to the provisions in section "Traffic Control System for Lane Closure" of these special 
provisions. 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including any 
section closed to public traffic. 

Whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the shoulder area shall be 
closed as shown on the plans. 

Lanes shall be closed only during the hours shown on the charts included in this section "Maintaining Traffic."  Except 
work required under Sections 7-1.08 and 7-1.09, work that interferes with public traffic shall be performed only during the 
hours shown for lane closures. 

Designated legal holidays are:  January 1st, the third Monday in February, the last Monday in May, July 4th, the first 
Monday in September, November 11th, Thanksgiving Day, and December 25th.  When a designated legal holiday falls on a 
Sunday, the following Monday shall be a designated legal holiday.  When November 11th falls on a Saturday, the preceding 
Friday shall be a designated legal holiday. 

 
Chart No. 1 

Multilane Lane Requirements 
Location EAST BOUND ROUTE 92: On the San Mateo/Hayward Bridge 

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1                 1 1 1

Fridays 1 1 1 1 1                  1 1
Saturdays 1 1 1 1 1 1 1                 1
Sundays 1 1 1 1 1 1 1 1 1               1

Day before designated legal holiday 1 1 1 1 1                   1 1
Designated legal holidays 1 1 1 1 1 1 1 1 1               1

 
Legend: 

1 
 

One lane open in direction of travel 

  
  

 
 

No lane closure allowed 

REMARKS: All lane closures shall be coordinated with other work on the San Mateo/Hayward Bridge. 
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Chart No. 2  
Multilane Lane Requirements 

Location: WEST BOUND ROUTE 92: On the San Mateo/Hayward Bridge 

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1                   1

Fridays 1 1 1 1 1                    
Saturdays  1 1 1 1 1 1 1                 
Sundays 1 1 1 1 1 1 1 1 1 1              1

Day before designated legal holiday 1 1 1 1 1                    
Designated legal holidays 1 1 1 1 1 1 1 1 1 1              1

 
Legend: 

1 
 

One lane open in direction of travel 

  
  

 
 

No lane closure allowed 

REMARKS: All lane closures shall be coordinated with other work on the San Mateo/Hayward Bridge. 
 
10-1.12   CLOSURE REQUIREMENTS AND CONDITIONS 

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special 
provisions. 

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, within a single traffic control system. 
 
CLOSURE SCHEDULE 
By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week period, 

defined as Friday noon through the following Friday noon. 
The Closure Schedule shall show the locations and times when the proposed closures are to be in effect.  The Contractor 

shall use the Closure Schedule request forms furnished by the Engineer.  Closure Schedules submitted to the Engineer with 
incomplete, unintelligible or inaccurate information will be returned for correction and resubmittal.  The Contractor will be 
notified of disapproved closures or closures that require coordination with other parties as a condition of approval. 

 
CONTINGENCY PLAN 
The Contractor shall prepare a contingency plan for reopening closures to public traffic.  The contingency plan shall be a 

subset of the Contractor's formal Traffic Control Plan, as referenced in the Manual for Traffic Controls published by the 
Department, and shall be coordinated with the Contractor's Traffic Control Plan. 

Within 10  days after the approval of the contract, the Contractor shall submit 3 copies of the contingency plan to the 
Engineer.  The Engineer will have 10 days to review the contingency plan.  If revisions are required, as determined by the 
Engineer, the Contractor shall revise and resubmit the contingency plan within 5 days of receipt of the Engineer's comments.  
The Engineer will have 5 days to review the revisions.  Upon the Engineer's approval of the contingency plan, 3 additional 
copies of the contingency plan incorporating the required changes shall be submitted to the Engineer.  Minor changes or 
clarifications to the initial submittal may be made and attached as amendments to the contingency plan.  In order to allow 
construction activities to proceed, the Engineer may conditionally approve the contingency plan while minor revisions or 
amendments are being completed. 

The contingency plan at a minimum shall address the following issues: 
 
1.  Extra non-traffic control related critical pieces of equipment to be on site in order to perform work being conducted in 

lane closures.  Minimum of one extra critical piece of equipment per closure or group of closures located within 1-
km of each other.   
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      Critical pieces of equipment are those which are necessary to complete the planned work in the closed lane, for 
which there are no close on-site substitutes, and which, if rendered inoperative, would cause the closure to have to 
be kept in place past the pick-up time indicated in the closure charts.  

2.  Communication equipment and procedures to be used to communicate with the Engineer's field representative(s).  
Contractor shall have communication equipment capable of instantly contacting the Engineer's field 
representative(s); cellular telephones are adequate for this purpose. 

3.  The intended amount of work to be done during each lane closure.   
4. The anticipated length of time it will take to completely pick-up the lane closure(s)rounded to the nearest 5 minutes. 
5.  Times for beginning and ending critical work operations for work being conducted in lane closures.  Critical work 

operations are any work to be performed in the closed lane which will render any portion of the traveled way 
unsuitable for use by public traffic, or which would make the use of the traveled way unsafe, and would therefore 
cause the closure to have to be kept in place past the pick-up time indicated in the closure charts.  

6.  Times at which the Contractor and the Engineer's field representative(s) will meet at this site during the work to 
review actual work progress, forecast the point at which work will have to be stopped in order to open the lane to 
public traffic on time, to coordinate cessation of  the work, and to coordinate the beginning of lane closure pick-up 
with traffic control personnel.  

7.  Anticipated time(s) for beginning to pick-up all lane closure(s). 
 
The Contractor shall verify or update his contingency plan concurrent with submission of the written schedule of planned 

closures. 
 

LATE REOPENING OF CLOSURES 
If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the 

provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  The Contractor shall not 
make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that 
future closures will be reopened to public traffic at the specified time.  The Engineer will have 2 working days to accept or 
reject the Contractor's proposed work plan.  The Contractor will not be entitled to any compensation for the suspension of 
work resulting from the late reopening of closures. 

For each 10-minute interval, or fraction thereof past the time specified to reopen the closure, the Department will deduct 
$2800 per interval from moneys due or that may become due the Contractor under the contract. 

 
COMPENSATION 
The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions, and 

if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of those 
conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected closure or by 
judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within the meaning of 
Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the 
provisions in Section 8-1.09: 

 
A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame allowed 

for closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be entitled to 
any compensation for amendments to the Closure Schedule that are not approved. 

B. The Contractor is denied a confirmed closure. 
 
Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure 

Schedule,  any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay within 
the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance 
with the provisions in Section 8-1.09. 

 
10-1.13  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

A traffic control system shall consist of closing traffic lanes in conformance with the details shown on the plans, the 
provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications, the provisions under 
"Maintaining Traffic" and "Construction Area Signs" of these special provisions, and these special provisions. 

The provisions in this section will not relieve the Contractor from the responsibility to provide additional devices or take 
measures as may be necessary to comply with the provisions in Section 7-1.09, "Public Safety," of the Standard 
Specifications. 

Each vehicle used to place, maintain and remove components of a traffic control system on multilane highways shall be 
equipped with a Type II flashing arrow sign which shall be in operation when the vehicle is being used for placing, 
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maintaining or removing components.  Vehicles equipped with Type II flashing arrow sign not involved in placing, 
maintaining or removing components when operated within a stationary lane closure shall only display the caution display 
mode.  The sign shall be controllable by the operator of the vehicle while the vehicle is in motion.  The flashing arrow sign 
shown on the plans shall not be used on vehicles which are being used to place, maintain and remove components of a traffic 
control system and shall be in place before a lane closure requiring its use is completed. 

If components in the traffic control system are displaced or cease to operate or function as specified, from any cause, 
during the progress of the work, the Contractor shall immediately repair the components to the original condition or replace 
the components and shall restore the components to the original location. 

When lane closures are made for work periods only, at the end of each work period, components of the traffic control 
system, except portable delineators placed along open trenches or excavation adjacent to the traveled way, shall be removed 
from the traveled way and shoulder.  If the Contractor so elects, the components may be stored at selected central locations 
designated by the Engineer within the limits of the highway right of way. 

 
MOVING LANE CLOSURE 
Flashing arrow signs shall be truck-mounted.  Changeable message signs shall conform to the provisions in Section 

12-3.12, "Portable Changeable Message Signs," of the Standard Specifications, except the signs shall be truck-mounted and 
the full operation height of the bottom of the sign may be less than 2.1 m above the ground, but should be as high as 
practicable. 

Truck-mounted attenuators (TMA) for use in moving lane closures shall be any of the following approved models, or 
equal: 

 
A. Hexfoam TMA Series 3000, Alpha 1000 TMA Series 1000 and Alpha 2001 TMA Series 2001, manufactured by 

Energy Absorption Systems, Inc., One East Wacker Drive, Chicago, IL  60601-2076, Telephone (312) 467-6750. 
 

1. Distributor (Northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA  95828, Telephone 1-
800-884-8274, FAX (916) 387-9734. 

2. Distributor (Southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA  92805, Telephone 1-
800-222-8274. 

 
B. Cal T-001 Model 2 or Model 3,  manufacturer and distributor: Hexcel Corporation, 11711 Dublin Boulevard, P.O. 

Box 2312,  Dublin, CA  94568, Telephone (510) 828-4200. 
C. Renco Rengard Model Nos. CAM 8-815 and RAM 8-815, manufacturer and distributor: Renco Inc., 1582 

Pflugerville Loop Road, P.O. Box 730, Pflugerville, TX  78660-0730, Telephone 1-800-654-8182. 
 
Each TMA shall be individually identified with the manufacturer's name, address, TMA model number, and a specific 

serial number.  The names and numbers shall each be a minimum 13 mm high and located on the left (street) side at the lower 
front corner.  The TMA shall have a message next to the name and model number in 13 mm high letters which states, "The 
bottom of this TMA shall be 330 mm ± 25 mm above the ground at all points for proper impact performance."  Any TMA 
which is damaged or appears to be in poor condition shall not be used unless recertified by the manufacturer.  The Engineer 
shall be the sole judge as to whether used TMAs supplied under this contract need recertification.  Each unit shall be certified 
by the manufacturer to meet the requirements for TMA in conformance with the standards established by the Transportation 
Laboratory. 

Approvals for new TMA designs proposed as equal to the above approved models shall be in conformance with the 
procedures (including crash testing) established by the Transportation Laboratory.  For information regarding submittal of 
new designs for evaluation contact: Transportation Laboratory, 5900 Folsom Boulevard, Sacramento, California  95819. 

The contract lump sum price paid for traffic control system shall include full compensation for furnishing all labor, 
materials (including temporary K-Rails, Portable Changeable Message Signs and Truck Mounted Attenuators), tools, 
equipment, and incidentals, and for doing all the work involved in placing, removing, storing, maintaining, moving to new 
locations, replacing, and disposing of the components of the traffic control system shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer. 

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications shall not apply to the item of 
traffic control system.  Adjustments in compensation for traffic control system will be made only for increased or decreased 
traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of the increased 
or decreased traffic control necessary.  The adjustment will be made on a force account basis as provided in Section 9-1.03, 
"Force Account Payment," of the Standard Specifications for increased work and estimated on the same basis in the case of 
decreased work. 

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.03D of the Standard 
Specifications, will be paid for as a part of the extra work. 
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10-1.14  PORTABLE CHANGEABLE MESSAGE SIGN 

Portable changeable message signs shall be furnished, placed, operated, and maintained at those locations shown on the 
plans or where designated by the Engineer in conformance with the provisions in Section 12, "Construction Area Traffic 
Control Devices," of the Standard Specifications and these special provisions. 

Attention is directed to "Maintaining Traffic" of these special provisions regarding the use of the portable changeable 
message signs. 

Full compensation for furnishing, placing, operating, and maintaining of portable changeable message signs shall be 
considered as included in the contract lump sum price paid for traffic control system and no separate payment will be made 
therefor. 

 
10-1.15  TEMPORARY RAILING 

Temporary railing (Type K) shall be placed as shown on the plans, as specified in the Standard Specifications or these 
special provisions or where ordered by the Engineer and shall conform to the provisions in Section 12, "Construction Area 
Traffic Control Devices," of the Standard Specifications and these special provisions. 

Temporary railing (Type K) shall be removed before opening the lane to traffic. 
Reflectors on temporary railing (Type K) shall conform to the provisions in "Prequalified and Tested Signing and 

Delineation Materials" of these special provisions. 
Temporary railing (Type K) shall conform to the details shown on Standard Plan T3.  Temporary railing (Type K) 

fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be used, provided the fabrication date 
is printed on the required Certificate of Compliance. 

Attention is directed to "Public Safety" and "Order of Work" of these special provisions. 
Temporary railing (Type K) placed in conformance with the provisions in "Public Safety" of these special provisions 

will be neither measured nor paid for. 
Full compensation for installing, removing, and maintaining the temporary railing (Type K)  shall be considered as 

included in the contract lump sum price paid for traffic control system and no separate payment will be made therefor. 
 
10-1.16  TEMPORARY CRASH CUSHION MODULE 

This work shall consist of furnishing, installing, and maintaining sand filled temporary crash cushion modules in 
groupings or arrays at each location shown on the plans, as specified in these special provisions or where designated by the 
Engineer.  The grouping or array of sand filled modules shall form a complete sand filled temporary crash cushion in 
conformance with the details shown on the plans and these special provisions. 

Attention is directed to "Public Safety", "Order of Work", and "Temporary Railing" of these special provisions. 
Whenever the work or the Contractor's operations establishes a fixed obstacle, the exposed fixed obstacle shall be 

protected with a sand filled temporary crash cushion.  The sand filled temporary crash cushion shall be in place prior to 
opening the lanes adjacent to the fixed obstacle to public traffic. 

Sand filled temporary crash cushions shall be maintained in place at each location, including times when work is not 
actively in progress.  Sand filled temporary crash cushions may be removed during a work period for access to the work 
provided that the exposed fixed obstacle is 4.6 m or more from a lane carrying public traffic and the temporary crash cushion 
is reset to protect the obstacle prior to the end of the work period in which the fixed obstacle was exposed.  When no longer 
required, as determined by the Engineer, sand filled temporary crash cushions shall be removed from the site of the work. 

At the Contractor's option, the modules for use in sand filled temporary crash cushions shall be either Energite III Inertial 
Modules, Fitch Inertial Modules or TrafFix Sand Barrels manufactured after March 31, 1997, or equal: 

 
A. Energite III and Fitch Inertial Modules, manufactured by Energy Absorption Systems, 
 Inc., One East Wacker Drive, Chicago, IL 60601-2076.  Telephone 1-312-467-6750, 
 FAX 1-800-770-6755 
 

1. Distributor (North): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, 
 CA 95828.  Telephone 1-800-884-8274, FAX 1-916-387-9734 
2. Distributor (South): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, 
 CA 92805.  Telephone 1-800-222-8274, FAX 1-714-937-1070 
 

B. TrafFix Sand Barrels, manufactured by TrafFix Devices, Inc., 220 Calle Pintoresco, San 
 Clemente, CA 92672.  Telephone 1-949 361-5663, FAX 1-949 361-9205 
 

1. Distributor (North):  United Rentals, Inc., 1533 Berger Drive, San Jose, CA 95112. 
 Telephone 1-408 287-4303, FAX 1-408 287-1929 
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2. Distributor (South):  Statewide Safety & Sign, Inc., P.O. Box 1440, Pismo Beach, 
 CA 93448.  Telephone 1-800-559-7080, FAX 1-805 929-5786 
 

Modules contained in each temporary crash cushion shall be of the same type at each location.  The color of the modules 
shall be the standard yellow color, as furnished by the vendor, with black lids.  The modules shall exhibit good workmanship 
free from structural flaws and objectionable surface defects.  The modules need not be new.  Good used undamaged modules 
conforming to color and quality of the types specified herein may be utilized.  If used Fitch modules requiring a seal are 
furnished, the top edge of the seal shall be securely fastened to the wall of the module by a continuous strip of heavy duty 
tape. 

Modules shall be filled with sand in conformance with the manufacturer's directions, and to the sand capacity in 
kilograms for each module shown on the plans.  Sand for filling the modules shall be clean washed concrete sand of 
commercial quality.  At the time of placing in the modules, the sand shall contain not more than 7 percent water as 
determined by California Test 226. 

Modules damaged due to the Contractor's operations shall be repaired immediately by the Contractor at the Contractor's 
expense.  Modules damaged beyond repair, as determined by the Engineer, due to the Contractor's operations shall be 
removed and replaced by the Contractor at the Contractor's expense. 

Temporary crash cushion modules shall be placed on movable pallets or frames conforming to the dimensions shown on 
the plans.  The pallets or frames shall provide a full bearing base beneath the modules.  The modules and supporting pallets 
or frames shall not be moved by sliding or skidding along the pavement or bridge deck. 

A Type R or P marker panel shall be attached to the front of the crash cushion as shown on the plans, when the closest 
point of the crash cushion array is within 3.6 m of the traveled way.  The marker panel, when required, shall be firmly 
fastened to the crash cushion with commercial quality hardware or by other methods determined by the Engineer. 

At the completion of the project, temporary crash cushion modules, sand filling, pallets or frames, and marker panels 
shall become the property of the Contractor and shall be removed from the site of the work.  Temporary crash cushion 
modules shall not be installed in the permanent work. 

Temporary crash cushion modules placed in conformance with the provisions in "Public Safety" of these special 
provisions will not be measured nor paid for. 

 
10-1.17  EXISTING HIGHWAY FACILITIES 

The work performed in connection with various existing highway facilities shall conform to the provisions in Section 15, 
"Existing Highway Facilities," of the Standard Specifications and these special provisions. 

The Contractor shall notify the Engineer ten days in advance of performing all work in the vicinity of existing Service 
Authority for Freeway and Expressways (SAFE) call boxes. 

There are existing bike path and fishing pier ( Foster City Levee Bike Path and San Mateo County Fishing Pier) which 
shall be protected during the construction. Contractor operations shall not interfere with the public use of these facilities. 

 
SALVAGE FINGER PLATES 
Salvage of existing finger plates shall conform to the requirements in Section 15-2.04, "Salvage," of the Standard 

Specifications and these special provisions. 
The existing expansion finger plates to be salvaged are as follow: 
 

Type    No. of Pieces 
EG3, EG4, EG5   1 each type 
EG6, EG7    2 each type 
EG8 through EG16  1 each type 
 
The finger plates to be salvaged shall be determined by the Engineer. 
The Engineer shall determined the exact locations on each salvaged finger plate where refurbishing, straightening or 

rewelding is required.  Salvaged finger plates shall be modified and permanently marked with the date of modification and 
type of plate, in conformance with the details for the new expansion finger plates shown on the plans. 

Bar D, as designated on the plans, shall be welded on the salvaged expansion finger plates, in conformance with the 
details for new expansion finger plates shown on the plans.  The finger plates, with welded-on bar D, shall then be galvanized 
in conformance with the Section 75-1.05, "Galvanizing," of the Standard Specifications. 
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USE OF EXISTING TRAVELER RAILS AND SCAFFOLDS 
The Contractor shall not use the existing traveler rails or any of the existing scaffolds. 
Contractor's scaffolds, platforms, or other access devices may be placed on the existing traveler rails to carry only 

personnel and hand tools.  The traveler rails shall not be used to hoist or transport structural steel or other materials.  The 
design capacity for the traveler rails and their supports shall not be exceeded.   

Design capacity for existing traveler rails is included in the "Information Handout" available to the Contractor as 
provided for in Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard 
Specifications. 

The Contractor shall submit to the Engineer working drawings and design calculations of the Contractor's scaffolds, 
platforms and other access devices to be supported on the existing traveler rails.  Such drawings and design calculations shall 
conform to the requirements in Section 5-1.02, "Plans and Drawings," of the Standard Specifications and be signed by an 
engineer who is registered as a Civil Engineer in the State of California.  The number of sets of drawings and design 
calculations and times for review for the Contractor's scaffolds, platforms or other access devices shall be the same as 
specified for falsework working drawings in Section 51-1.06A, "Falsework Design and Drawings," of the Standard 
Specifications. 

Working drawings for any part of the Contractor's scaffolds, platforms or other access devices shall include stress sheets, 
anchor bolt layouts, shop details, erection and removal plans. 

The drawings shall include descriptions and values of all loads, including construction equipment loads and construction 
activities that require use of the existing traveler rails.  Any modifications to the traveler rails or supports shall be designed in 
accordance with AASHTO Load Resistance Factor Design (LRFD) Bridge Design Specifications. 

The Contractor shall notify the Engineer immediately of any existing damage to the traveler rails or supports prior to 
using the damaged portion of rail or support. 

Scaffolds, platforms or any other devices supported on the existing traveler rails and installed by the Contractor shall be 
removed after completion of the work and shall remain the property of the Contractor. 

Except as otherwise provided for damaged materials in Section 15-2.04, "Salvage," of the Standard Specifications, the 
materials to be salvaged shall remain the property of the State, and shall be refurbished, modified, permanently marked, 
cleaned, galvanized, packaged, bundled, tagged, and hauled to the San Francisco-Oakland Bay Bridge Maintenance Station at 
Burma Road, near the San Francisco-Oakland Bay Bridge Toll Plaza in City of Oakland, California, or as specified by the 
Engineer, and stockpiled. 

The Contractor shall notify the Engineer and the District Maintenance Superintendent, telephone (510) 286-0732, a 
minimum of 48 hours prior to hauling salvaged material to the San Francisco-Oakland Bay Bridge Maintenance Station. 

Furnishing steel bar D and welding bar D onto salvaged finger plates, refurbishing, modification, permanent marking, 
and galvanizing salvaged finger plates and transportation from the project site to the facility where the refurbishing, 
modification, permanently marking, welding and galvanizing operations will occur and then to the San Francisco-Oakland 
Bay Bridge Maintenance Station or location specified by the Engineer, will be paid for as extra work as provided in Section 
4-1.03D of the Standard Specifications. 

Plans of the existing bridges may be requested by fax from the Office of Structure Maintenance and Investigations, 
1801 30th Street, Sacramento, CA, Fax (916) 227-8357. 

Plans of the existing bridges available to the Contractor are reproductions of the original contract plans with significant 
changes noted and working drawings and do not necessarily show normal construction tolerances and variances.  Where 
dimensions of new construction required by this contract are dependent on the dimensions of the existing bridges, the 
Contractor shall verify the controlling field dimensions and shall be responsible for adjusting dimensions of the work to fit 
existing conditions. 

Attention is directed to Section 7-1.06, "Safety and Health Provisions," of the Standard Specifications.  Work practices 
and worker health and safety shall conform to the California Division of Occupational Safety and Health Construction Safety 
Orders Title 8, of the California Code of Regulations including Section 5158, "Other Confined Space Operations." 

 
EXISTING PAINT SYSTEMS 
The existing paint systems on Bridge Number 35-0054 consist of lead, cadmium, chromium and zinc.  Any work that 

disturbs the existing paint system will expose workers to health hazards and will (1) produce debris containing heavy metal in 
amounts that exceed the thresholds established in Titles 8 and 22 of the California Code of Regulations or (2) produce toxic 
fumes when heated.  All debris produced when the existing paint system is disturbed shall be contained. 

 
Debris Containment and Collection Program 

Prior to starting work, the Contractor shall submit a debris containment and collection program to the Engineer in 
conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications, for debris 
produced when the existing paint system is disturbed.  The program shall identify materials, equipment, and methods to be 
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used when the existing paint system is disturbed and shall include working drawings of containment systems, loads applied to 
the bridge by containment structures, and provisions for ventilation and air movement for visibility and worker safety. 

If the measures being taken by the Contractor are inadequate to provide for the containment and collection of debris 
produced when the existing paint system is disturbed, the Engineer will direct the Contractor to revise the operations and the 
debris containment and collection program.  The directions will be in writing and will specify the items of work for which the 
Contractor's debris containment and collection program is inadequate.  No further work shall be performed on the items until 
the debris containment and collection program is adequate and, if required, a revised program has been approved for the 
containment and collection of debris produced when the existing paint system is disturbed. 

The Engineer will notify the Contractor of the approval or rejection of the submitted or revised debris containment and 
collection program within 2 weeks of submittal of the Contractor's program or revised program. 

The State will not be liable to the Contractor for failure to approve all or any portion of an originally submitted or revised 
debris containment and collection program, nor for delays to the work due to the Contractor's failure to submit an acceptable 
program. 

Full compensation for the debris containment and collection program shall be considered as included in the contract 
price paid for the item of work causing the existing paint system to be disturbed, and no additional compensation will be 
allowed therefor. 

 
Safety and Health Provisions 

Attention is directed to Section 7-1.06, "Safety and Health Provisions," of the Standard Specifications.  Work practices 
and worker health and safety shall conform to the California Code of Regulations, Title 8, Construction Safety Orders, 
including Section 1532.1, "Lead." 

The Contractor shall furnish the Engineer a written Code of Safe Practices and shall implement an Injury and Illness 
Prevention Program and a Hazard Communication Program in conformance with the requirements of Construction Safety 
Orders, Sections 1509 and 1510. 

Prior to starting work that disturbs the existing paint system, and when revisions to the program are required by 
Section 1532.1, "Lead," the Contractor shall submit the compliance programs required in subsection (e)(2), "Compliance 
Program," of Section 1532.1, "Lead," of the Construction Safety Orders to the Engineer in conformance with the provisions 
in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications.  The compliance programs shall include 
the data specified in subsections (e)(2)(B) and (e)(2)(C) of Section 1532.1, "Lead."  Approval of the compliance programs by 
the Engineer will not be required.  The compliance programs shall be reviewed and signed by a Certified Industrial Hygienist 
(CIH) who is certified in comprehensive practice by the American Board of Industrial Hygiene (ABIH).  Copies of all air 
monitoring or jobsite inspection reports made by or under the direction of the CIH in conformance with Section 1532.1, 
"Lead," shall be furnished to the Engineer within 10 days after the date of monitoring or inspection. 

Full compensation for furnishing the Engineer with the submittals and for implementing the programs required by this 
safety and health section shall be considered as included in the contract price paid for the item of work causing the existing 
paint system to be disturbed, and no additional compensation will be allowed therefor. 

 
Debris Handling 

Debris produced when the existing paint system is disturbed shall not be temporarily stored on the ground.  Debris 
accumulated inside the containment system shall be removed before the end of each work shift.  Debris shall be stored in 
approved, leakproof containers and shall be handled in such a manner that no spillage will occur. 

Disposal of debris produced when the existing paint system is disturbed shall be performed in conformance with all 
applicable Federal, State, and Local hazardous waste laws.  Laws that govern this work include: 

 
A.  Health and Safety Code, Division 20, Chapter 6.5 (California Hazardous Waste Control Act). 
B. Title 22; California Code of Regulations, Division 4.5, (Environmental Health Standards for the Management of 

Hazardous Waste). 
C. Title 8, California Code of Regulations. 
 
Except as otherwise provided herein, debris produced when the existing paint system is disturbed shall be disposed of by 

the Contractor at an approved Class 1 disposal facility in conformance with the requirements of the disposal facility operator.  
The debris shall be hauled by a transporter currently registered with the California Department of Toxic Substances Control 
using correct manifesting procedures and vehicles displaying current certification of compliance.  The Contractor shall make 
all arrangements with the operator of the disposal facility and perform any testing of the debris required by the operator. 

At the option of the Contractor, the debris produced when the existing paint system is disturbed may be disposed of by 
the Contractor at a facility equipped to recycle the debris, subject to the following requirements: 
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A. Copper slag abrasive blended by the supplier with a calcium silicate compound shall be used for blast cleaning. 
B. The debris produced when the existing paint system is disturbed shall be tested by the Contractor to confirm that the 

solubility of the heavy metals is below regulatory limits and that the debris may be transported to the recycling 
facility as a non-hazardous waste. 

C. The Contractor shall make all arrangements with the operator of the recycling facility and perform any testing of the 
debris produced when the existing paint system is disturbed that is required by the operator. 

 
Full compensation for debris handling and disposal shall be considered as included in the contract price paid for the item 

of work causing the existing paint system to be disturbed, and no additional compensation will be allowed therefor. 
 

Work Area Monitoring 
The Contractor shall perform work area monitoring of the ambient air in and around the work area at the bridge site to 

verify the effectiveness of the containment system.  The work area monitoring shall consist of collecting, analyzing, and 
reporting air test results and recommending the required corrective action when specified exposure levels are exceeded.  The 
work area monitoring shall be carried out under the direction of a CIH.  The samples shall be collected at locations 
designated by the Engineer. 

Air samples shall be collected and analyzed in conformance with National Institute for Occupational Safety and Health 
(NIOSH) methods.  Air samples for lead detection shall be collected and analyzed in conformance with NIOSH 
Method 7082, with a limit of detection of at least 0.5 µg/m3.  Air samples for detection of other metals shall be collected and 
analyzed in conformance with NIOSH Method 7300, with a limit of detection of at least one percent of the appropriate 
Permissible Exposure Limits (PELs) specified by the California/Occupational Safety and Health Administration 
(Cal/OSHA).  Alternative methods of sample collection and analysis, with equivalent limits of detection, may be used at the 
option of the Contractor. 

The airborne metals exposure, outside either the containment system or work areas, shall not exceed the lower of either:  
(1) 10 percent of the Action Level specified for lead by Section 1532.1, "Lead," of the Construction Safety Orders, or 
(2) 10 percent of the appropriate PELs specified for other metals by Cal/OSHA. 

The air samples shall be collected at least once per day during progress of work that disturbs the existing paint system.  
All air samples shall be analyzed within 48 hours at a facility accredited by the Environmental Lead Laboratory Accreditation 
Program of the American Industrial Hygiene Association (AIHA).  When corrective action is recommended by the CIH, 
additional samples may be required by the Engineer to be taken, at the Contractor's expense. 

In areas where there is no exposed soil, there shall be no visible increase in the concentrations of heavy metal on the area 
affected when the existing paint system is disturbed.  Any visible increase in the concentrations of heavy metal, after 
completion of work that disturbs the existing paint system, shall be removed at the Contractor's expense. 

Air sample laboratory analysis results, including results of additional samples taken after corrective action as 
recommended by the CIH, shall be submitted to the Engineer.  The results shall be submitted both verbally within 48 hours 
after sampling and in writing with a copy to the Contractor, within 5 days after sampling.  Sample analysis reports shall be 
prepared by the CIH as follows: 

 
A. For air sample laboratory analysis results, the date and location of sample collection, sample number, contract 

number, bridge number, full name of the structure as shown on the contract plans, and District-County-Route-
Kilometer Post will be required. 

B. For air sample laboratory analysis results, the following will be required: 
 

1. List of emission control measures in place when air samples were taken. 
2. Air sample results shall be compared to the appropriate PELs. 
3. Chain of custody forms. 
4. Corrective action recommended by the CIH to ensure airborne metals exposure, outside either the containment 

system or work areas, is within specified limits. 
 
Work area monitoring will be paid for on the basis of a lump sum price. 
The contract lump sum price paid for work area monitoring shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in collecting and analyzing samples of 
ambient air for heavy metals, complete in place, including reporting the test results, as shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer. 
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Containment System 
At the option of the Contractor, the containment system shall consist of either (1) a ventilated containment structure, 

(2) vacuum shrouded surface preparation equipment and drapes, tarps, or other materials, or (3) an equivalent containment 
system.  The containment system shall contain all water, resulting debris, and visible dust produced when the existing paint 
system is disturbed. 

The containment system shall provide the clearances specified under "Maintaining Traffic" of these special provisions, 
except that when no clearances are specified, a vertical clearance of 4.6 m and a horizontal clearance of 9.8 m shall be 
provided for the passage of public traffic. 

Falsework or supports for the ventilated containment structure shall not extend below the vertical clearance level nor to 
the ground line at locations within the roadbed. 

The ventilated containment structure shall conform to the provisions for falsework in Section 51-1.06, "Falsework," of 
the Standard Specifications. 

The minimum total design load of the ventilated containment structure shall consist of the sum of the dead and live 
vertical loads.  Dead load shall consist of the actual load of the ventilated containment structure.  Live loads shall consist of a 
uniform load of not less than 2160 Pa, which includes 960 Pa of sand load, applied over the area supported, and in addition, a 
moving 4.5 kN concentrated load shall be applied to produce maximum stress in the main supporting elements.  Assumed 
horizontal loads need not be included in the design of the ventilated containment structure. 

The ventilated containment structure shall be supported with either rigid or flexible supports.  The rigid or flexible 
containment materials on the containment structure shall retain airborne particles but may allow airflow through the 
containment materials.  Flexible materials shall be supported and fastened to prevent escape of abrasive and blast materials 
due to whipping from traffic or wind and to maintain clearances. 

All mating joints between the ventilated containment structure and the bridge shall be sealed.  Sealing may be by 
overlapping of seams when using flexible materials or by using tape, caulking, or other sealing measures. 

Multiple flap overlapping door tarps shall be used at entry ways to the ventilated containment structure to prevent dust or 
debris from escaping. 

Baffles, louvers, flapper seals, or ducts shall be used at make-up air entry points to the ventilated containment structure 
to prevent escape of abrasives and resulting surface preparation debris. 

The ventilated containment structure shall be properly maintained while work is in progress and shall not be changed 
from the approved working drawings without prior approval of the Engineer. 

The ventilation system in the ventilated containment structure shall be of the forced input airflow type with fans or 
blowers. 

Negative air pressure shall be employed within the ventilated containment structure and will be verified by visual 
methods by observing the concave nature of the containment materials while taking into account wind effects or by using 
smoke or other visible means to observe airflow.  The input airflow shall be properly balanced with the exhaust capacity 
throughout the range of operations. 

The exhaust airflow of the ventilation system in the ventilated containment structure shall be forced into dust collectors 
(wet or dry) or bag houses. 

Full compensation for the containment system shall be considered as included in the contract price paid for the item of 
work causing the existing paint system to be disturbed, and no additional compensation will be allowed therefor. 

 
Protective Work Clothing and Hygiene Facilities 

Wherever there is exposure or possible exposure to heavy metals or silica dust at the bridge site, the Contractor shall, for 
State personnel:  (1) furnish, clean, and replace protective work clothing and (2) provide access to hygiene facilities.  The 
furnishing, cleaning, and replacement of protective work clothing and providing access to hygiene facilities shall conform to 
the provisions of subsections (g), "Protective work clothing and equipment," and (i), "Hygiene facilities and practices," of 
Section 1532.1, "Lead," of the Construction Safety Orders, and will be required for no more than 3 people. 

The protective work clothing and access to hygiene facilities shall be provided during exposure or possible exposure to 
heavy metals or silica dust at the bridge site and during the application of the undercoats of paint. 

Protective work clothing and hygiene facilities shall be inspected and approved by the Engineer before being used by 
State personnel. 

The protective work clothing shall remain the property of the Contractor at the completion of the contract. 
Full compensation for protective work clothing and access to hygiene facilities for State personnel shall be considered as 

included in the contract price paid for the item of work causing the existing paint system to be disturbed, and no additional 
compensation will be allowed therefor. 
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BRIDGE REMOVAL 
Removing portions of bridges shall conform to the provisions in Section 15-4, "Bridge Removal," of the Standard 

Specifications and these special provisions. 
 

Bridge Removal (Portion) 
San Mateo-Hayward Bridge 

Bridge No. 35-0054 
 
Bridge removal (portion) shall consist of removing existing expansion finger plates, bearing bars A and B and 

elastomeric pads, as shown on the plans. 
When removing the existing steel members, the Contractor shall provide adequate measures so that heat transfer into the 

adjacent members is minimized.  In no case shall the temperature in the existing members adjacent to the removal work 
exceed 316ºC.  The Contractor shall furnish means and devices to determine this temperature 

Full compensation for furnishing means and devices to monitor the heat transfer as stated above shall be considered as 
included in the contract price paid lump sum for bridge removal (portion) and no additional compensation will be allowed 
therefor. 

All removed materials that are not to be salvaged or used in the reconstruction shall become the property of the 
Contractor and shall be disposed of outside the highway right of way in conformance with the provisions in Section 7-1.13, 
"Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 

The following additional requirements apply to the removal of portions of bridges that may be closed to public traffic for 
only brief periods of time: 

 
A. The closure of roadways to public traffic shall conform to the requirements under "Order of Work" and 

"Maintaining Traffic" of these special provisions. 
B. Prior to closing a roadway to traffic to accommodate bridge removal operations, the Contractor shall have all 

necessary workers, materials and equipment at the site as needed to proceed with the removal work in an expeditious 
manner.  While the roadway is closed to public traffic, work shall be pursued promptly and without interruption 
until the roadway is reopened to public traffic. 

C. All removal operations shall be performed during periods of time that the roadway is closed to public traffic. 
D. The removal operations shall be conducted in such a manner that the portion of the structure not yet removed 

remains in a stable condition at all times. 
 
TEMPORARY DECK BRIDGING 
Temporary deck bridging for bridging deck gaps during expansion finger plates reconstruction work shall be designed, 

constructed, monitored, maintained and removed as specified in these special provisions. 
Attention is directed to "Maintaining Traffic" of these special provisions. 
 

DESIGN AND WORKING DRAWINGS 
The Contractor shall submit to the Engineer working drawings and design calculations for the temporary deck bridging.  

The drawings and design calculations shall be signed by an engineer who is registered as a Civil Engineer in the State of 
California.  Five sets of the drawings and one copy of the design calculations shall be furnished. 

The temporary deck bridging working drawings shall conform to the provisions in Section 5-1.02, "Plans and Working 
Drawings," of the Standard Specifications.  Working drawings for any part of the temporary deck bridging shall include, but 
not be limited to, connection details, modifications to existing bridge members, shop details, erection and removal plans, and 
equipment lists. 

The working drawings shall include descriptions and values of all loads, including construction equipment and vehicular 
live loads, descriptions of equipment to be used, and complete details and calculations for supporting all loads imposed. 

The Contractor shall allow 4 weeks for the review of any temporary deck bridging working drawings after complete 
drawings, calculations and all support data have been submitted to the Engineer . 

Should the Engineer fail to complete the review within the time allowed and if, in the opinion of the Engineer, the 
Contractor's controlling operation is delayed or interfered with by reason of the delay in temporary deck bridging working 
drawing review, the delay will be considered a right of way delay in conformance with the provisions in Section 8-1.09, 
"Right of Way Delays," of the Standard Specifications. 

The temporary deck bridging shall be mechanically connected to the existing structure while subjected to vehicular loads 
and shall not overstress, induce permanent forces into or produce cracking in the existing structure.  No additional holes for 
temporary deck bridging shall be made to any member of existing structure. 
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As a minimum, the vehicular loading for the temporary deck bridging shall be the greater of AASHTO HS20-44 loading 
with 100 percent impact or AASHTO Permit loading with 100 percent impact. 

The temporary deck bridging shall have a uniform surface texture that provides a coefficient of friction of not less than 
0.35. 

Manufactured assemblies shall conform to the provisions in Section 51-1.06A(2), "Design Stresses, Loadings, and 
Deflections," of the Standard Specifications and these special provisions. 

 
CONSTRUCTION 

Temporary deck bridging construction shall conform to the provisions for falsework in the first paragraph of 
Section 51-1.06B, "Falsework Construction," of the Standard Specifications. 

Welding, welder qualification, and inspection of welding shall conform to the requirements of ANSI/AASHTO/AWS 
D1.5. 

Where deck concrete is removed and the Contractor is unable, as determined by the Engineer, to construct the new deck, 
including curing concrete, by the time the affected portion of the deck is to be opened to traffic, the gap created shall be 
bridged with the temporary deck bridging.  All temporary deck bridging components shall be stored at a location such that 
they can be installed at the gap within 30 minutes. 

Should unanticipated displacements, cracking or other damage occur to the existing structure or to any new components 
installed at the joint, the construction shall be discontinued until corrective measures satisfactory to the Engineer are 
performed.  Damage to the structure as a result of the Contractor's operations shall be repaired by the Contractor in 
conformance with the provisions in Section 7-1.11, "Preservation of Property," of the Standard Specifications. 

When the temporary deck bridging is recessed in the bridge deck, its surface shall not vary more than 6 mm vertically 
from the existing adjacent deck surfaces. 

When the temporary deck bridging is not recessed in the bridge deck, the bridging shall be tapered at a 100 to 1 slope. 
The temporary deck bridging surface shall not vary more than 13 mm horizontally from the existing adjacent deck 

surfaces. 
When temporary deck bridging is no longer needed to bridge the gap, all temporary deck bridging and connections shall 

be removed from the existing structure. 
 

PAYMENT 
The contract lump sum price paid for temporary deck bridging shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in temporary deck bridging, complete in 
place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the 
Engineer. 

 
10-1.18  STEEL STRUCTURES 

Construction of steel structures shall conform to the provisions in Section 55, "Steel Structures," of the Standard 
Specifications and these special provisions. 

 
GENERAL 
The State-furnished expansion finger plates shall replace existing expansion finger plates at one expansion joint location 

as determined by the Engineer. 
The State-furnished expansion finger plates shall be permanently marked in conformance with the details for new 

expansion finger plates shown on plans. 
The State-furnished expansion finger plates shall be dry spot blast cleaned conforming to the "Clean and Paint Structural 

Steel" in these special provisions, prior to the bar D being welded on in conformance with details for the new finger plates as 
shown on the plans.  The finger plates, with welded-on bar D, shall then be galvanized in conformance with the Section 75-
1.05, "Galvanizing," of the Standard Specifications. 

Attention is directed to "Welding" in Section 8, "Materials," of these special provisions. 
Working drawings shall be submitted a minimum of 10 working days in advance of the start of the affected work. 
Working drawings will not be required for bearing bars. 
The following substitutions of high-strength steel fasteners shall be made: 
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METRIC SIZE SHOWN ON THE PLANS 
 

SIZE TO BE SUBSTITUTED  
 

ASTM Designation:  A 325M 
(Nominal bolt diameter (mm or mm x thread 

pitch)) 

ASTM Designation:  A 325 
(Nominal bolt diameter (inch)) 

13 or 12.70, M12, M12 x 1.75 1/2 
16 or 15.88, M16, M16 x 2 5/8 

19 or 19.05, M20, M20 x 2.5 3/4 
22 or 22.22, M22, M22 x 2.5 7/8 

24, 25, or 25.40, M24, M24 x 3 1 
29 or 28.58, M27, M24 x 3 1 1/8 

32 or 31.75, M30, M30 x 3.5 1 1/4 
38 or 38.10, M36, M36 x 4  1 1/2 

 
MATERIALS 
High-strength fastener assemblies and other bolts attached to structural steel with nuts and washers shall be zinc-coated.  

When direct tension indicators are used in these assemblies, the direct tension indicator and all components of the fastener 
assembly shall be zinc-coated by the mechanical deposition process. 

The new finger plates, with welded-on bar D, as detailed on the plans, shall be galvanized in conformance with the 
Section 75-1.05, "Galvanizing," of the Standard Specifications. 

Sealant shall conform with the provisions in the Section 51-1.12(F), "Seal Joints," of the Standard Specifications. 
Nylon insert locknuts shall be mechanically zinc-coated nylon insert locknuts conforming to the requirements of ASTM 

Designation:  A563, Grade DH and ANSIB B18.2.2, except that the thickness shall be greater than that specified in ANSI 
B18.2.2.  The nylon inset locknuts shall maintain complete locking effectiveness at temperatures up to 120ºC.  Thread 
locking system shall not be used. 

 
ELASTOMERIC BEARING PADS 
Elastomeric bearing pads shall conform to the provisions in Section 51-1.12H, "Elastomeric Bearing Pads," of the 

Standard Specifications. 
 
ROTATIONAL CAPACITY TESTING PRIOR TO SHIPMENT TO JOB SITE 
Rotational capacity tests shall be performed on all lots of high-strength fastener assemblies prior to shipment of these lots 

to the project site.  Zinc-coated assemblies shall be tested after all fabrication, coating, and lubrication of components has 
been completed.  One hardened washer shall be used under each nut for the tests. 

Each combination of bolt production lot, nut lot, and washer lot shall be tested as an assembly. 
A rotational capacity lot number shall be assigned to each combination of lots tested.  Each shipping unit of fastener 

assemblies shall be plainly marked with the rotational capacity lot number. 
Two fastener assemblies from each rotational capacity lot shall be tested. 
The following equipment, procedure, and acceptance criteria shall be used to perform rotational capacity tests on and 

determine acceptance of long bolts.  Fasteners are considered to be long bolts when full nut thread engagement can be 
achieved when installed in a bolt tension measuring device: 

 
A. Long Bolt Test Equipment: 
 

1. Calibrated bolt tension measuring device with adequate tension capacity for the bolts being tested. 
2. Calibrated dial or digital torque wrench.  Other suitable tools will be required for performing Steps 7 and 8 of 

the Long Bolt Test Procedure.  A torque multiplier may be required for large diameter bolts. 
3. Spacer washers or bushings. When spacer washers or bushings are required, they shall have the same inside 

diameter and equal or larger outside diameter as the appropriate hardened washers conforming to the 
requirements in ASTM Designation:  F436. 

4. Steel beam or member, such as a girder flange or cross frame, to which the bolt tension measuring device will 
be attached.  The device shall be accessible from the ground. 

 
B Long Bolt Test Procedure: 
 

1. Measure the bolt length.  The bolt length is defined as the distance from the end of the threaded portion of the 
shank to the underside of the bolt head. 
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2. Install the nut on the bolt so that 3 to 5 full threads of the bolt are located between the bearing face of the nut 
and the underside of the bolt head.  Measure and record the thread stickout of the bolt.  Thread stickout is 
determined by measuring the distance from the outer face of the nut to the end of the threaded portion of the 
shank. 

3. Insert the bolt into the bolt tension measuring device and install the required number of washers, and additional 
spacers as needed, directly beneath the nut to produce the thread stickout measured in Step 2 of this procedure. 

4. Tighten the nut using a hand wrench to a snug-tight condition.  The snug tension shall not be less than the 
Table A value but may exceed the Table A value by a maximum of 2 kips. 

 
Table A 

High-Strength Fastener Assembly Tension Values 
to Approximate Snug-Tight Condition 

Bolt Diameter 
(inches) 

Snug Tension 
(kips) 

1/2 1 
5/8 2 
3/4 3 
7/8 4 
1 5 

1 1/8 6 
1 1/4 7 
1 3/8 9 
1 1/2 10 

 
5. Match-mark the assembly by placing a heavy reference start line on the face plate of the bolt tension measuring 

device which aligns with 1) a mark placed on one corner of the nut, and 2) a radial line placed across the flat on 
the end of the bolt, or on the exposed portions of the threads of tension control bolts.  Place an additional mark 
on the outside of the socket that overlays the mark on the nut corner such that this mark will be visible while 
turning the nut.  Make an additional mark on the face plate, either 2/3 of a turn, one turn, or 1 1/3 turn clockwise 
from the heavy reference start line, depending on the bolt length being tested as shown in Table B. 
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Table B 
Required Nut Rotation for Rotational Capacity 

Tests
(a,b)

 
Bolt Length (measured 

in Step 1) 
Required Rotation (turn)

4 bolt diameters or less 2/3 
Greater than 4 bolt 

diameters but no more 
than 8 bolt diameters 

1 

Greater than 8 bolt 
diameters, but no more 

than 12 bolt 

diameters
(c) 

 

1 1/3 

(a)  Nut rotation is relative to bolt, regardless of the 
element (nut or bolt) being turned.  For bolts 
installed by 1/2 turn and less, the tolerance shall be 
plus or minus 30 degrees; for bolts installed by 
2/3 turn and more, the tolerance shall be plus or 
minus 45 degrees. 
(b)  Applicable only to connections in which all 
material within grip of the bolt is steel. 
(c)  When bolt length exceeds 12 diameters, the 
required rotation shall be determined by actual tests 
in a suitable tension device simulating the actual 
conditions. 

 
6. Turn the nut to achieve the applicable minimum bolt tension value listed in Table C.  After reaching this 

tension, record the moving torque, in foot-pounds, required to turn the nut, and also record the corresponding 
bolt tension value in pounds.  Torque shall be measured with the nut in motion.  Calculate the value, T (in ft-
lbs), where T=[(the measured tension in pounds) x (the bolt diameter in inches) / 48 in/ft]. 

 
Table C 

Minimum Tension Values for High-Strength 
Fastener Assemblies 

Bolt Diameter 
(inches) 

Minimum Tension 
(kips) 

1/2 12 
5/8 19 
3/4 28 
7/8 39 
1 51 

1 1/8 56 
1 1/4 71 
1 3/8 85 
1 1/2 103 

 
7. Turn the nut further to increase bolt tension until the rotation listed in Table B is reached.  The rotation is 

measured from the heavy reference line made on the face plate after the bolt was snug-tight.  Record this bolt 
tension. 

8. Loosen and remove the nut and examine the threads on both the nut and bolt. 
 

C. Long Bolt Acceptance Criteria: 
 

1. An assembly shall pass the following requirements to be acceptable:  1) the measured moving torque (Step 6) 
shall be less than or equal to the calculated value, T (Step 6), 2) the bolt tension measured in Step 7 shall be 
greater than or equal to the applicable turn test tension value listed in Table D, 3) the nut shall be able to be 
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removed from the bolt without signs of thread stripping or galling after the required rotation in Step 7 has been 
achieved, 4) the bolt does not shear from torsion or fail during the test, and 5) the assembly does not seize 
before the final rotation in Step 7 is reached.  Elongation of the bolt in the threaded region between the bearing 
face of the nut and the underside of the bolt head is expected and will not be considered a failure.  Both fastener 
assemblies tested from one rotational capacity lot shall pass for the rotational capacity lot to be acceptable. 

 
Table D 

Turn Test Tension Values 
Bolt Diameter 

(inches) 
Turn Test Tension 

(kips) 
1/2 14 
5/8 22 
3/4 32 
7/8 45 
1 59 

1 1/8 64 
1 1/4 82 
1 3/8 98 
1 1/2 118 

 
The following equipment, procedure, and acceptance criteria shall be used to perform rotational capacity tests on and 

determine acceptance of short bolts.  Fasteners are considered to be short bolts when full nut thread engagement cannot be 
achieved when installed in a bolt tension measuring device: 

 
A. Short Bolt Test Equipment: 
 

1. Calibrated dial or digital torque wrench.  Other suitable tools will be required for performing Steps 7 and 8 of 
the Short Bolt Test Procedure.  A torque multiplier may be required for large diameter bolts. 

2. Spud wrench or equivalent. 
3. Spacer washers or bushings. When spacer washers or bushings are required, they shall have the same inside 

diameter and equal or larger outside diameter as the appropriate hardened washers conforming to the 
requirements in ASTM Designation:  F436. 

4. Steel plate or girder with a hole to install bolt.  The hole size shall be 1.6 mm greater than the nominal diameter 
of the bolt to be tested.  The grip length, including any plates, washers, and additional spacers as needed, shall 
provide the proper number of threads within the grip, as required in Step 2 of the Short Bolt Test Procedure. 

 
B. Short Bolt Test Procedure: 
 

1. Measure the bolt length.  The bolt length is defined as the distance from the end of the threaded portion of the 
shank to the underside of the bolt head. 

2. Install the nut on the bolt so that 3 to 5 full threads of the bolt are located between the bearing face of the nut 
and the underside of the bolt head.  Measure and record the thread stickout of the bolt.  Thread stickout is 
determined by measuring the distance from the outer face of the nut to the end of the threaded portion of the 
shank. 

3. Install the bolt into a hole on the plate or girder and install the required number of washers and additional 
spacers as needed between the bearing face of the nut and the underside of the bolt head to produce the thread 
stickout measured in Step 2 of this procedure. 

4. Tighten the nut using a hand wrench to a snug-tight condition.  The snug condition shall be the full manual 
effort applied to the end of a 305 mm long wrench.  This applied torque shall not exceed 20 percent of the 
maximum allowable torque in Table E. 
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Table E 
Maximum Allowable Torque for High-Strength 

Fastener Assemblies 
Bolt Diameter 

(inches) 
Torque 
(ft-lbs) 

1/2 145 
5/8 285 
3/4 500 
7/8 820 
1 1220 

1 1/8 1500 
1 1/4 2130 
1 3/8 2800 
1 1/2 3700 

 
5. Match-mark the assembly by placing a heavy reference start line on the steel plate or girder which aligns with 

1) a mark placed on one corner of the nut and 2) a radial line placed across the flat on the end of the bolt or on 
the exposed portions of the threads of tension control bolts.  Place an additional mark on the outside of the 
socket that overlays the mark on the nut corner such that this mark will be visible while turning the nut. Make 
2 additional small marks on the steel plate or girder, one 1/3 of a turn and one 2/3 of a turn clockwise from the 
heavy reference start line on the steel plate or girder. 

6. Using the torque wrench, tighten the nut to the rotation value listed in Table F.  The rotation is measured from 
the heavy reference line described in Step 5 made after the bolt was snug-tight.  A second wrench shall be used 
to prevent rotation of the bolt head during tightening.  Measure and record the moving torque after this rotation 
has been reached.  The torque shall be measured with the nut in motion. 

 
Table F 

Nut Rotation Required for Turn-of-Nut 

Installation
(a,b)

 
Bolt Length (measured 

in Step 1) 
Required Rotation (turn)

4 bolt diameters or less 1/3 
(a)  Nut rotation is relative to bolt, regardless of the 
element (nut or bolt) being turned.  For bolts 
installed by 1/2 turn and less, the tolerance shall be 
plus or minus 30 degrees. 
(b)  Applicable only to connections in which all 
material within grip of the bolt is steel. 

 
7. Tighten the nut further to the 2/3-turn mark as indicated in Table G.  The rotation is measured from the heavy 

reference start line made on the plate or girder when the bolt was snug-tight.  Verify that the radial line on the 
bolt end or on the exposed portions of the threads of tension control bolts is still in alignment with the start line. 

 
Table G 

Required Nut Rotation for Rotational Capacity Test
Bolt Length (measured 

in Step 1) 
Required Rotation (turn)

4 bolt diameters or less 2/3 
 
8. Loosen and remove the nut and examine the threads on both the nut and bolt. 
 

C. Short Bolt Acceptance Criteria: 
 

1. An assembly shall pass the following requirements to be acceptable:  1) the measured moving torque from 
Step 6 shall be less than or equal to the maximum allowable torque from Table E, 2) the nut shall be able to be 
removed from the bolt without signs of thread stripping or galling after the required rotation in Step 7 has been 
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achieved, 3) the bolt does not shear from torsion or fail during the test, and 4) the assembly shall not seize 
before the final rotation in Step 7 is reached.  Elongation of the bolt in the threaded region between the bearing 
face of the nut and the underside of the bolt head will not be considered a failure.  Both fastener assemblies 
tested from one rotational capacity lot shall pass for the rotational capacity lot to be acceptable. 

 
INSTALLATION TENSION TESTING AND ROTATIONAL CAPACITY TESTING AFTER ARRIVAL ON 
THE JOB SITE 
Installation tension tests and rotational capacity tests on high-strength fastener assemblies shall be performed by the 

Contractor prior to acceptance or installation and after arrival of the fastener assemblies on the project site.  Installation 
tension tests and rotational capacity tests shall be performed at the job-site, in the presence of the Engineer, on each rotational 
capacity lot of fastener assemblies. 

Installation tension tests shall be performed on 3 representative fastener assemblies in conformance with the provisions 
in Section 8, "Installation," of the RCSC Specification.  For short bolts, Section 8.2, "Pretensioned Joints," of the RCSC 
Specification shall be replaced by the "Pre-Installation Testing Procedures," of the "Structural Bolting Handbook," published 
by the Steel Structures Technology Center, Incorporated. 

The rotational capacity tests shall be performed in conformance with the requirements for rotational capacity tests in 
"Rotational Capacity Testing Prior to Shipment to Job Site" of these special provisions. 

At the Contractor's expense, additional installation tension tests, tests required to determine job inspecting torque, and 
rotational capacity tests shall be performed by the Contractor on each rotational capacity lot, in the presence of the Engineer, 
if 1) any fastener is not used within 3 months after arrival on the jobsite, 2) fasteners are improperly handled, stored, or 
subjected to inclement weather prior to final tightening, 3) significant changes are noted in original surface condition of 
threads, washers, or nut lubricant, or 4) the Contractor's required inspection is not performed within 48 hours after all 
fasteners in a joint have been tensioned. 

Failure of a job-site installation tension test or a rotational capacity test will be cause for rejection of unused fasteners 
that are part of the rotational capacity lot. 

When direct tension indicators are used, installation verification tests shall be performed in conformance with Appendix 
Section X1.4 of ASTM Designation:  F959, except that bolts shall be initially tensioned to a value 5 percent greater than the 
minimum required bolt tension. 

 
SURFACE PREPARATION 
For all bolted connections, the 1) contact surfaces, 2) outer surfaces of existing members that are within the grip and will 

be hidden by surfaces of outside existing members within the grip under bolt heads, nuts, and washers, and 3) inside surfaces 
of bolt holes shall be cleaned and coated before assembly in conformance with the provisions for cleaning and painting 
structural steel of these special provisions. 

 
SEALING 
When tension indicator is used, the perimeter around all direct tension indicator gaps shall be completely sealed with 

non-silicone type sealing compound conforming to the provisions in Federal Specification TT-S-230, Type II.  The sealant 
shall be gray in color and have a minimum thickness of 1.3 mm.  If painting is required, the sealing compound shall be 
applied prior to painting. 

When zinc-coated tension control bolts are used, the sheared end of each fastener shall be completely sealed with non-
silicone type sealing compound conforming to the provisions in Federal Specification TT-S-230, Type II.  The sealant shall 
be gray in color and shall have a minimum thickness of 1.3 mm.  The sealant shall be applied to a clean sheared surface on 
the same day that the splined end is sheared off. 

 
MEASUREMENT AND PAYMENT 
The contract price paid per kilogram for structural steel (bridge) shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and erecting structural steel, 
dry spot blast cleaning State-furnished finger plates, furnishing and installing steel bars A, B and D, sealant, elastomeric 
pads, nylon insert locknuts and galvanizing complete in place, as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 

 
10-1.19  CLEAN AND PAINT STRUCTURAL STEEL 

The exposed deck area after removal of expansion finger plates, including new replacement bars A and B, existing bar C 
and vertical face of header bars, as shown on the plans, except where galvanized, shall be cleaned and painted in 
conformance with the provisions in Section 59-2, "Painting Structural Steel," and Section 91, "Paint," of the Standard 
Specifications and these special provisions. 
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Whenever the Standard Specifications refer to "Steel Structures Painting Council," the reference shall be replaced with 
"SSPC: The Society for Protective Coatings." 

Prior to performing any painting or paint removal, the Contractor shall submit to the Engineer, in conformance with the 
provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications, 3 copies of a separate Painting 
Quality Work Plan (PQWP) for each item of work for which painting or paint removal is to be performed.  As a minimum, 
each PQWP shall include the following: 

 
A. The name of each Contractor or subcontractor to be used. 
B. One copy each of all current "SSPC: The Society for Protective Coatings" specifications or qualification procedures 

which are applicable to the painting or paint removal to be performed.  These documents shall become the 
permanent property of the Department. 

C. Proposed methods and equipment to be used for any paint application. 
D. Proof of each of any required certifications, SSPC-QP 1, SSPC-QP 2, SSPC-QP 3. 
 
In lieu of certification in conformance with the requirements in SSPC-QP 1 for this project, the Contractor may submit 

written documentation showing conformance with the requirements in Section 3, "General Qualification Requirements," of 
SSPC-QP 1. 

The Engineer shall have 2 weeks to review the PQWP submittal after a complete plan has been received.  No painting or 
paint removal shall be performed until the PQWP for that work is reviewed by the Engineer.  Should the Engineer fail to 
complete the review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is 
delayed or interfered with by reason of the delay in reviewing the PQWP, the delay will be considered a right of way delay in 
conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

The existing paint systems consist of materials listed in "Existing Highway Facilities" of these special provisions. 
 
CLEANING 
After removal of existing expansion finger plates, the entire exposed deck plate area, including new replacement bars A 

and B, existing bar C and vertical face of header bars, shall be dry blast cleaned in conformance with the requirements in 
Surface Preparation Specification No. 10, "Near White Blast Cleaning," of the "SSPC:  The Society for Protective Coatings."  
Blast cleaning shall leave surfaces with a dense, uniform, angular anchor pattern of no less than 40 µm nor more than 86 µm 
as measured in conformance with the requirements in ASTM Designation:  D 4417. 

Dry spot clean shall be in conformance with the requirements in Surface Preparation Specification No. 10, "Near White 
Blast Cleaning," of the "SSPC:  The Society for Protective Coatings."  Blast cleaning shall leave surfaces with a dense, 
uniform, angular anchor pattern of no less than 40 µm nor more than 86 µm as measured in conformance with the 
requirements in ASTM Designation:   D 4417. 

The areas of connections to existing steel to be dry spot blast cleaned shall consist of, as a minimum: (1) new and 
existing contact surfaces and existing member surfaces under bolt heads, nuts or washers of high-strength bolted connections, 
(2) exposed bare surfaces of existing steel remaining after trimming, cutting, drilling or reaming, and (3) areas of existing 
steel within a 100-mm radius measured in any direction from the point of application of heat for welding or flame cutting. 

Mineral and slag abrasives used for blast cleaning steel shall conform to the requirements in Abrasive Specification 
No. 1, "Mineral and Slag Abrasives," of the "SSPC: The Society for Protective Coatings" and shall not contain hazardous 
material.  Mineral and slag abrasives shall comply with the requirements for Class A, Grade 2 to 3 as defined therein. 

A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," of the 
Standard Specifications and a Material Safety Data Sheet shall be furnished prior to use for each shipment of blast cleaning 
material for existing steel. 

The inside surfaces of bolt holes shall be cleaned in conformance with the requirements in Surface Preparation 
Specification No. 1, "Solvent Cleaning," of the "SSPC: The Society for Protective Coatings," and visible rust shall be 
removed. 

 
PAINTING 
Blast cleaned surfaces shall receive a single undercoat consisting of a waterborne inorganic zinc coating conforming to 

the requirements in AASHTO Designation M 300, Type II, except that:  1) the first 3 sentences of Section 4.7, "Primer Field 
Performance Requirements," and the entire Section 4.7.1 shall not apply, and 2) zinc dust shall be Type II in conformance 
with the requirements in ASTM Designation:  D 520.  The inorganic zinc coating shall be listed on the qualified products list 
which may be obtained from the Transportation Laboratory. 

The inside surfaces of bolt holes shall be painted with one application of a zinc rich primer (organic vehicle type) after 
the application of the undercoat of inorganic zinc on adjacent steel.  The steel surfaces adjacent to the bolt holes shall be kept 
clean and protected from drippings during the application of the primer. 

Inorganic zinc coating shall be used within 12 hours of initial mixing. 
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Application of inorganic zinc coating shall conform to provisions for applying zinc-rich coating in Section 59-2.13, 
"Application of Zinc-Rich Primer," of the Standard Specifications. 

Inorganic zinc coating shall not be applied when the atmospheric or surface temperature is less than 7°C nor more than 
29°C, nor when the relative humidity exceeds 85 percent. 

The single undercoat of inorganic zinc coating shall be applied to the required dry film thickness in 2 or more 
applications within 4 hours after blast cleaning. 

The total dry film thickness of all applications of the inorganic zinc undercoat, including the surfaces of outside existing 
members within the grip under bolt heads, nuts and washers, shall be not less than 100 µm nor more than 200 µm. 

Areas where mudcracking occurs in the inorganic zinc coating shall be blast cleaned and repainted with inorganic zinc 
coating to the specified thickness. 

The inorganic zinc coating shall be tested for adhesion and cure.  The locations of the tests will be determined by the 
Engineer.  The sequence of the testing operations shall be determined by the Contractor. The testing for adhesion and cure 
will be performed no sooner than 72 hours after application of the single undercoat of inorganic zinc coating.  At the 
Contractor's expense, satisfactory access shall be provided to allow the Engineer to determine the location of the tests and to 
test the inorganic zinc coating cure.  The inorganic zinc coating shall pass the following tests: 

 
Cure 

�� The inorganic zinc coating, when properly cured, shall exhibit a solid, hard, and polished metal surface when firmly 
scraped with the knurled edge of a quarter.  Inorganic zinc coating that is powdery, soft, or does not exhibit a 
polished metal surface, as determined by the Engineer, shall be repaired by the Contractor, at the Contractor's 
expense, by blast cleaning and repainting with inorganic zinc coating to the specified thickness. 

 
MEASUREMENT AND PAYMENT 
The contract lump sum price paid for clean and paint structural steel shall include full compensation for furnishing all 

labor, materials, tools, equipment, and incidentals, and for doing all the work involved in cleaning and painting the entire 
exposed deck plate area, including new replacement bars A and B, existing bar C and vertical face of header bars, after 
removal of existing finger plates, complete in place, including water rinsing, as shown on the plans, as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer. 

 
 
 

 
  

 


